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REQUEST FOR QUALIFICATIONS

I. Introduction

Background Summary

Developers interested in constructing and operating a thermal power plant, associated
transmission lines, and related energy facilities in California must file an Application for
Certification (AFC) with the California Energy Commission (Commission). The
Commission conducts a comprehensive review that satisfies the requirements of the
California Environmental Quality Act (CEQA). In addition, the Commission’s review
encompasses engineering aspects of the proposed energy facility, and the reliability of
the state’s transmission system as affected by the proposed project. The Commission
also conducts energy planning studies involving the electric generation system, the
electric transmission system, the natural gas supply system for California, and siting
trends and policies.

What is the Purpose of this RFQ?

The purpose of this Request for Qualifications (RFQ) is to retain an experienced full-service
firm to provide technical assistance to Commission staff when they review requests from
developers to construct energy facilities and to provide technical assistance in energy
planning studies. The winning Bidder on this RFQ will assist the Commission staff with the
AFC review when the workload exceeds the Commission staff’'s base load capacity to
handle its workload in a timely manner or when the Commission staff needs specialized
expertise. The winning Bidder will also assist Commission staff when it conducts energy
planning studies. This RFQ will be used to select either a single firm capable of providing
all the needed expertise or a team of firms headed by a Prime Contractor who together with
its subcontractors are capable of providing the needed expertise.

How is this RFQ Organized?

This Request for Qualifications is organized into the following sections:

Section | provides a summary and administrative overview of the RFQ Requirements.
Section Il provides administrative detail including legal requirements of the RFQ.
Section Il explains in detail the format, documents and technical expertise needed to
submit a successful proposal.

Section IV explains the program background.

Section V explains the work to be accomplished.

Section VI explains the evaluation process.

What is the Context of This RFQ?

This RFQ is intended to solicit a Prime Contractor and consultant team to assist
Commission staff when reviewing siting and assessment work related to energy facilities in
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California. The siting and assessment programs are described in Section 1V, Project
Background. The Prime Contractor and consultant team will work with staff in several
manners:

1. The Prime Contractor and team members may provide expert assistance to
Commission technical staff to assist in the preparation of analysis and testimony.

2. The Prime Contractor and team members may provide complete analysis and
testimony on a project, reporting to the appropriate technical staff for quality control
and the Commission staff's Project Manager for overall direction.

3. The Prime Contractor and team members may provide complete analysis and
testimony in all technical areas, including the preparation of the appropriate
documents, reporting to the appropriate technical staff supervisor for quality control
and the Commission staff's Project Manager for overall direction.

4. The Prime Contractor and team members may provide all the products and
services, including all technical analysis, reports, project management, and
administrative support, reporting to the Commission staff's management for quality
control and overall project direction.

5. The Prime Contractor and team members may provide data, analysis, modeling

results, and reports dealing with energy planning issues directly to the Commission
planning staff for their use in reports and recommendations to decision makers.

What Are the Specific Areas of Emphasis?

This RFQ is soliciting one (1) Prime Contractor and consultant team that can address
environmental and engineering technical areas and energy planning areas. Potential
contractors are also required to provide the following functions in addition to analysis in
each specialty area:

Project Management Services
Administrative Services

A Bidder should submit a proposal that addresses all environmental , engineering, and
planning areas and indicate if they are the sole firm to provide these services or if they are
the Prime Contractor who will head a team of subcontractor firms.

Will There Be Multiple Contracts Awarded?

No. The Energy Commission will award one (1) contract based on technical evaluation and
expertise under this RFQ.

How Much Funding is Available?

There is a maximum total of up to $20.0 million available to fund a contract resulting from
this RFQ. The contract will be let up to the entire amount of $20.0 million.
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This is an hourly rate plus cost reimbursement RFQ with a ceiling on the total contract
amount. The Commission reserves the right to increase or decrease the amount of the
contract as needed to meet budget or program requirements.

Is Work Guaranteed?

No. The Commission does not guarantee any minimum amount of work under the RFQ.
The Commission estimates that it might need $20.0 million in contract funds over 3 years to
complete the workload that staff is not able to conduct. This estimate does not include
AFCs that may be filed in the third year of this contract and continue past the contract term.
The contract will be let for a three-year term, and the Commission does not have any
reliable estimates for needed work in the second and third years. Future funding for this
contract is contingent upon the Commission receiving budgetary approval in subsequent
years. The Commission has adequate funds to initiate work under this contract for the first
year.

How Do | Respond To This RFQ?

Responses to this solicitation will be in the form of a Statement of Qualifications (SOQ)
according to the format described in Section Ill, mandatory interviews and negotiated cost.
The SOQ shall document the Bidder’s qualifications to perform the tasks described in the
Work Statement found in Section V.

What Are The Key Activities and Dates?

Key activities and times for this RFQ are presented below:
ACTIVITY ACTION DATE

RFQ Release

February 10, 2003

Deadline for Written Questions

March 4, 2003

Pre-bid Conference (Sacramento)

March 3, 2003

Pre-bid Conference (Diamond Bar)

March 4, 2003

Distribute Questions/Answers and
Addenda (if any) to RFQ

March 17, 2003

Deadline to Submit SOQ April 1, 2003

Oral Interviews April 21, 22, 2003
Notice of Selection May 6, 2003
Negotiations May 13 — 21, 2003
Notice of Award May 22, 2003

Commission Business Meeting

June 11, 2003

Contract Start Date

June 30, 2003

Contract End Date

March 30, 2006

What Qualifications Are Necessary To Respond to This RFQ?

The Commission is seeking a team of consultants led by a Prime Contractor. The Prime
and the team can be from the same pre-existing organization, such as a full service
consultant firm, or they can be from separate organizations (or self-employed) and form a
partnership that can successfully work together for the purposes of this RFQ. The prime
and its team must demonstrate that they can:
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1. Manage the work of all team members effectively during the contract term.

2. Interact with the Commission’s Contract Manager, Siting Project Manager, planning
area leads, and technical staff professionally and efficiently.

3. Understand and satisfy and Commission’s administrative process efficiently.
4. Respond to the identified workload in a timely manner.
5. Consistently meet all product and event deadlines.

6. Provide competent and qualified experts in all technical and administrative areas
identified in this RFQ and that may be needed in the future.

7. Meet the terms of the contract in a cost-competitive manner.

8. Do not have a conflict of interest for the siting-related work.

What About Conflict of Interest Requirements?

For the purposes of this contract, the Commission will be applying two different sets of
conflict of interest requirements.

A. Siting-related Work: The Commission has determined that it is inappropriate for it to
contract with a team that is also working for an energy facility developer who is submitting
an application to the Commission. Please see the specific conflict of interest language in
Section I, Administrative Information and Standard Agreement, Attach. 5E, Par. 4.

B. Planning-related Work: The Commission has determined that the assistance it needs in
the planning area is advisory only and further removed from the regulatory decision making
process than the assistance it receives in the siting area. Therefore, the specific conflict of
interest language in Section Il and Attachment 5E, Par. 4 do not apply to firms who provide
assistance in the planning areas only. However, please be advised that while a
subcontractor can assist the Commission in the planning area and violate the site related
conflict of interest requirements, that same subcontractor must ensure that none of its
members work for the Commission in the siting area.

All firms selected for the Siting Area will also be responsible for having their members who
actually do the work comply with the State of California’s Fair Political Practices Commission
Economic Interest Requirements. The Commission will hold the Prime Contractor
responsible for enforcing these requirements with its employees and also hold the chief
executive officer (or equivalent) of each firm on the team responsible for enforcing these
requirements with its employees.

See the following pages for further Conflict of Interest information:
Section Il, page 9

Section I, page 14

Section Ill, page 16

Section Ill, page 20

Section VI, page 36

Exhibit A

Attachment 5-E, Par. 4
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How Can | Obtain Further Information?

Two Pre-Bid Conferences will be held to answer questions. Please call (916) 654-4392 to
confirm date, time, and location, or refer to the Commission’s Web Site at
Www.energy.ca.gov/contracts, Prospective Bidders are encouraged to attend either of the
meetings to be held on:

March 3, 2003 March 4, 2003

10:00 a.m. to 12:00 Noon 10:00-a-m—te-12:00 Neer 11 a.m.to 1 p.m.
Commission Hearing Room A South Coast Air Quality Management
1516 Ninth Street District

Sacramento, CA 95814 Diamond Bar, CA 91765

(See attached map)

At the option of the Commission, questions posed during the informational meeting may be
answered either orally or in writing.

Who Do | Contact?

This RFQ is available through the Commission’s Web Site at
<http://www.energy.ca.gov/facilitylicensing>. Questions or clarifications about this RFQ
should be directed to:

SANDRA BARNETT, CONTRACT OFFICER
California Energy Commission

1516 Ninth Street, MS-18

Sacramento, CA 95814

Telephone: (916) 654-5186

FAX: (916) 654-4423

Verbal Communication

Any verbal communication with a Commission employee concerning this RFQ is not
binding on the State and shall in no way alter a specification, term, or condition of the RFQ.
Therefore, all communication should be directed to the Commission’s Contract Officer
assigned to the RFQ.
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Nancy Hassman
Noon

Nancy Hassman
10:00 a.m. to 12:00


What Are My Responsibilities For Submitting A Statement of Qualifications?

Bidders must take the responsibility to:

Carefully read this entire RFQ.

Ask the appropriate questions in a timely manner.

Submit all required responses in a complete manner by the required date and time.

Make sure that all procedures and requirements of the RFQ are followed and
appropriately addressed.

Carefully reread the entire RFQ before submitting a proposal.
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[I. Administrative Information

About This Section

This section provides Bidders details in submitting a successful Statement Of Qualifications
(SOQ), including definitions of important terms, sources of information, submitting the
proposal, confidential information, grounds for rejecting a proposal, and other
administrative details.

What Is An RFQ?

The competitive method used for this procurement of services is a Request for
Qualifications (RFQ). A SOQ submitted in response will be scored and ranked based on
the criteria in Section VI. Every SOQ must establish in writing the Bidder’s ability to
perform the RFQ’s tasks stated in Section V. The Commission will conduct mandatory
interviews and negotiate a contract with the best-qualified Bidder at compensation the
Commission determines to be fair and reasonable.

How Are Key Words Defined?

Important definitions for this RFQ are presented below.

AFC: Application for Certification

Bidder: Respondent to this RFQ

Commission: California Energy Commission

Consultant/Contractor: Bidder who enters into a contract with the Commission.

Contract: The agreement signed by all parties and approved by Department of General
Services. A contract is defined in the Public Contracts Code as an agreement or joint
development agreement to provide labor, services, material, supplies, or equipment in the
performance of a contract awarded for or on behalf of the State of California.

Contract Budget: The proposed Commission-reimbursable expenditures for that portion
of the project covered by the contract period.

Contract Term: The time duration of the contract between the Commission and the
Contractor. The project may coincide with, or extend beyond, the contract term. However,
all Commission reimbursed and matched activities must occur during the contract term.

DGS: Department of General Services

FSA: Final Staff Assessment

NOI: Notice of Intention

PMPD: Presiding Members Proposed Decision

PSA: Preliminary Staff Assessment

RFQ: Request for Qualifications — this entire document.
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SPPE: Small Power Plant Exemption

SOQ: Statement of Qualifications. Formal written response to this document.

Is Confidential Information Allowed in my S.0.0Q.?

No. Your S.0.Q. will be rejected if it contains confidential information.

Does a Small Business Preference Apply to this RFQ?

No.

Are There Important Selection Process Steps?

Interviews

Interviews will be conducted during the Evaluation Process for this RFQ. Bidders should
anticipate travel to the Energy Commission Headquarters. Interview dates are tentatively
set for April 21 & 22, 2003.

Notice of Selection

Subsequent to the SOQ evaluations, the Commission will post a “Notice of Selection” on
May 6, 2003, after 12:00 noon at:

California Energy Commission
Contracts Office

1516 Ninth Street, MS-18
Sacramento, CA 95814

Negotiations

Pursuant to Title 20, CCR, Section 2565 and Public Contract Code (PCC) 6106, within 14
days after posting the Notice of Selection, the Commission will begin negotiations with the
top three ranked Bidders for an acceptable fee (hourly rates). The top ranked Bidder will
be required to submit a list of contractor rates after written notification of selection. If
negotiations with the top ranked Bidder fails, the Commission will enter into negotiations
with the next highest Bidder, and so on. If negotiations with the top three ranked Bidders
fail, negotiation will be entered into with the next three highest ranked Bidders, and so on.

What is The Deadline For Submitting SOQs?

All copies of your proposal must be delivered to the Commission Contract Office by April 1,
2003.

NOTE
The Commission will not accept late proposals (delivered after 5:00 P.M.). There are no
exceptions.
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How Do | Deliver My SOQ?

A Bidder may deliver an SOQ by:

U.S. Mall,
in person, or
messenger service.

All SOQs must be delivered to the Commission’s Contract Office by 5:00 P.M. April 1,
2003. If a Bidder chooses either of the last two methods, delivery of all copies prior to 5:00
P.M. on April 1, 2003, must be made during normal business hours of 8:00 A.M. — 5:00
P.M., Monday through Friday. E-mail and facsimile (FAX) transmissions WILL NOT be

accepted in whole or in part under any circumstances.

Where Do | Deliver My SOQ?

CALIFORNIA ENERGY COMMISSION
1516 NINTH STREET

CONTRACTS OFFICE, MS-18
SACRAMENTO, CA 95814

How MANY COPIES DO | SUBMIT?

Each Bidder must mail or deliver an original SOQ and seven (7) copies to the address
given in Section |, “Who Do | Contact?” The Bidder must submit the original and copies
in a sealed envelope labeled “Statement of Qualifications, For Engineering and
Environmental Technical Assistance To Support The Energy Facility Planning And
Licensing Program, RFQ # 700-02-701".

How is Conflict of Interest Handled?

In order to ensure objectivity during the Commission’s public, open, and objective licensing
process, the Prime Contractor and all team members assigned to the siting related work
must be free of conflicts of interest created by their involvement with developers of energy
facilities in California. Specifically, a consultant is not eligible to work on the siting portions
if they are currently employed by a developer (or any of its agents) who is currently seeking
a license from the Commission for an energy facility, or by a developer (or any of its
agents) that is preparing to seek a license from the Commission.

Since Commission staff is an independent party to the Commission’s energy facility siting
proceedings, a conflict of interest that could be created by the Commission’s consultants
also working for any energy facility developer (directly or indirectly) involved in facility siting
proceedings must be avoided. Consultants assigned to the siting related work will be
acting in place of staff during these proceedings and must adhere to the same conflict of
interest standards as staff.

The Commission does not consider a conflict of interest to exist if a consultant is employed
by such a developer after the term of the contract expires, provided that negotiations or any
arrangements concerning employment with the developer do not occur during the term of
the contract. See also Attachment 5E, Standard Terms and Conditions.
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Rule 1: Eligibility

A consultant is not eligible if they are currently employed by a developer (or any of its
agents) who is currently seeking a license from the Commission for an energy facility, or by
a developer (or any of its agents) that is preparing to seek a license from the Commission.

In the context of the above rule, a developer means the business entity that is responsible
for filing the application and all of its parent companies and subsidiaries. An application
means an Application for Certification, a Small Power Plant Exemption, and a Notice of
Intention from all developers who file with the Commission.

This rule is used to determine if the Bidder is eligible to sign a contract with the Commission
for the purposes of this RFQ. This rule will also be incorporated into the contract to prohibit
the contractor during the term of the contract from working for a developer (or any of its
agents) who is seeking an energy facility license from the Commission or preparing an
application for one.

This rule ensures that the Contractor’s objectivity is not biased by its financial ties to a
developer. The intent is to avoid any inconsistent or unfair review of one application as
compared to another application.

Rule 2: Availability

During the term of the contract, the Contractor will not be requested or allowed to review an
application involving a project on which the Contractor had previously worked. During the
term of the contract, the Contractor will also not be requested or allowed to review an
application from a developer for whom the Contractor has worked within the twelve months
prior to the start of review.

This rule is used to determine which projects the Contractor will be assigned to work on.
This rule ensures that the Contractor will not be allowed to review its own previous work.
While this rule does not prohibit the Commission from signing a contract with the Bidder, it
affects the usefulness of the Bidder to work for the Commission.

If the Bidder has previously worked for all current developers, it is eligible to be considered
for a contract but will be unavailable to work for the Commission on current applications and
not able to meet the immediate contractual needs of the Commission as described in this
RFQ. A Bidder who, instead, has worked for only one or two developers will be given
greater consideration in the evaluation process than another who previously worked for
several developers on applications before the Commission.

Are There Important Administrative Details | should Know?

Disabled Veteran Enterprises

This contract is subject to a participation goal of three percent (3%) certified California
Disabled Veteran Business Enterprises as set forth in Public Contract Code Sections
10115, et seq. See Attachments 2.1-2.4.

Bidder’s Cost

The Bidder is responsible for the cost of developing a proposal, and this cost cannot be
charged to the State.
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Drug-Free Workplace

The successful Bidder, by signing the final contract, certifies compliance with California
Government Code Section 8350 et seq., which relates to providing a drug-free workplace.

Americans with Disabilities Act

The successful Bidder, by signing the final contract, certifies compliance with the
Americans with Disabilities Act (ADA) of 1990, (42 U.S.C. 12101 et seq.) which prohibits
discrimination on the basis of disability, as well as all applicable regulations and guidelines
issued pursuant to the ADA.

Recycle Paper and Products

The successful Bidder shall certify in writing the minimum, if not exact, percentage of
recycled content of paper used in the performance of the contract, regardless of whether
the product meets the required recycled product percentage defined in Public Contract
Code Sections 12161 and 12200. The successful Bidder may certify that the product
contains zero recycled content. (PCC § 10308.5).

Can The Commission Cancel This RFQ?

Yes, if it is in the State’s best interests, the Commission reserves the right to do any of the
following:

Cancel this RFQ,

Amend this RFQ as needed, or
Reject any or all Statement(s) of Qualifications received in response to this RFQ

Can The Commission Amend This RFQ?

Addendum

If the RFQ must be amended, the Commission will mail a formal written addendum to all
parties who requested in writing, the RFQ and also post it on the Commission’s Web Site:

www.energy.ca.gov/contracts and Department of General Services’ Web Site:
www.dgs.ca.gov/cscr.

What Are The Contract Requirements?

Term of the Contract

The contract will be effective up to three years beginning from the commencement of the
contract term.

RFQ in Final Contract

The content of this RFQ will be incorporated by reference into the final contract.
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Contract Cancellation

The Commission reserves the right to terminate any contract awarded through this RFQ by
providing a 30-day notice to the successful Bidder.

Contract Amendment

The contract executed as a result of this RFQ will be able to be awarded by mutual consent
of the State and Contractor. The contract may require amendment as a result of project
review, changes and additions, changes in project scope, or availability of funding.

No Contract Until Signed & Approved

No agreement between the Commission and the successful Bidder is in effect until the
contract, signed by the Contractor, has been approved at a Commission Business Meeting
and, if over $75,000, approved by the Department of General Services, Legal Services.

Audit

The Bureau of State Audits may audit a contract awarded under this RFQ for a period of
three years after the final payment or termination of the contract.

Errors

If a Bidder discovers any ambiguity, conflict, discrepancy, omission, or other error in the
RFQ, the Bidder shall immediately notify the Commission of such error in writing and
request modification or clarification of the document. Clarifications will be given by written
notice of all parties who have obtained an RFQ, without divulging the source of the request
for clarification. The Commission shall not be responsible for failure to correct errors.

What if | Decide to Modify Or Withdraw My SOQ?

Withdrawal/Modification

A Bidder may, by letter to the Contact Person, withdraw or modify a submitted proposal
before April 1, 2003. Proposals cannot be changed after that date and time.

Immaterial Defect

The Commission may waive any immaterial defect or deviation contained in a Bidder's
proposal. The Commission’s waiver shall in no way modify the proposal or excuse the
successful Bidder from full compliance.

Can | Use Sub-Contractors?

Yes. If a Bidder intends to use subcontractors to conduct any of the work described in the
proposal, the Bidder must identify the subcontractor(s) in its proposal. The Bidder must
provide a summary of each subcontractor’s qualifications, experience and duties that would
be performed under the Work Statement found in Section V. This summary should contain
the information requested in, and format required by, Section Il1.

If new Subcontractors are hired or added after the contract is signed, the Contractor shall

submit proposed subcontractor contracts to the Commission for review and approval. At
the same time, the Contractor shall provide the Commission with updated Disabled Veteran
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Owned Business Enterprise forms. The Contractor is responsible for the quality of all
subcontractor work, and the Commission will assign all work to the Contractor.

How Do | Know If I've Been Awarded A Contract?

Subsequent to the SOQ evaluations, the Commission will post a “Notice of Selection” at the
Commission’s headquarters in Sacramento, and on the Commission’s Web Site, on or
about May 6, 2003, after 12:00 P.M. at:

California Energy Commission
Contracts Office

1516 Ninth Street, MS-18
Sacramento, CA 95814

What Happens to My Documents?

On the submission date, all SOQs and related material submitted in response to this RFQ
become the property of the State. After the Notice of Selection is posted, all SOQs and
related materials become public records.

Commission Issued RFQ

The California Energy Commission has issued this RFQ on behalf of the State of California.
The Commission is the sole point of contact concerning this RFQ. The Contact Person for

guestions is:

SANDRA BARNETT, CONTRACT OFFICER
Telephone: (916) 654-5186

FAX: (916) 654-4423

When is The Deadline For Questions about the RFQ?

Potential Bidders may ask questions about the requirements of this RFQ. Bidders must
prepare their questions in writing and send or FAX them to the Contact Person. Questions
will be answered in writing and distributed to recipients of the RFQ. The deadline for
written questions is March 4,2003.

Nondiscrimination Certification

Nondiscrimination Certification — Any bid, proposal, or offer for a contract which is
submitted by a contractor who has been decertified from contracting with the State by the
Department of Fair Employment and Housing (DFEH), shall be deemed to be
nonresponsive. Refer to the California Notice Register for a list of decertified contractors.
(Published by the Office of Administrative Law and available through the Office of State
Printing).
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Statement of Compliance

All employers who are, or wish to become, contractors with the State must develop and
implement a nondiscrimination program as defined in Title 2, CCR Section 8104; unless
specifically exempted pursuant to Title 2, CCR Section 8115, which includes contracts
under $5,000 and contracts with licensed rehabilitation workshops. See Government Code
Section 12900 et seq, and Title 2, CCR Section 8103.

Bidder's Admonishment

This RFQ contains the instructions governing the requirements for a firm quotation to be
submitted by interested bidders, the format in which the statement of qualifications
information is to be submitted, the material to be included, the requirements which must be
met to be eligible for consideration, and Bidder responsibilities.

On What Grounds Would My SOQ Be Rejected?

A Statement of Qualifications shall be rejected if:

It is received after the exact time and date set for receipt of SOQs.

It is considered nonresponsive to the California Disabled Veteran Business Enterprise
participation requirements.

It is lacking a properly executed Certification Clause(s), Attachment 3.

It contains false or intentionally misleading statements or references which do not
support an attribute or condition contended by the Bidder.

If the SOQ is intended to erroneously and fallaciously mislead the State in its evaluation
of the SOQ and the attribute, condition, or capability is a requirement of this RFQ.

There is a conflict of interest as contained in Public Contract Code Sections 10410,
10411, or any other conflict of interest law or eligibility conflict interest rules in this RFQ.

It contains confidential information.
A Statement of Qualifications may be rejected if:

It is not prepared in the mandatory format described.
It is unsigned.
The firm or individual has submitted multiple qualifications for each task.

It does not literally comply or contains caveats that conflict with the RFQ and the
variation or deviation is not material, or it is otherwise nonresponsive.
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[ll. SOQ Format and Required Documents

About This Section

This section provides Bidders with information about how to prepare a Statement of
Qualifications (SOQ) in response to this RFQ. Bidders must follow all SOQ format
instructions, answer all questions, and supply all requested data.

The Commission may reject any SOQ that fails to comply with the items presented in this
section.

How Many Copies of My SOQ Do | Submit?

Each Bidder must mail or deliver an original SOQ and seven (7) spiral-bound copies to
the address given in Section 1, “Who do | Contact?” The Bidder must submit the original
and copies in a sealed envelope labeled “Statement of Qualifications For Engineering and
Environmental Technical Assistance To Support The Energy Facility Planning And
Licensing Program, RFQ #700-02-701.”

Pricing/Rates Information

Do not submit any price quotes or bids in your SOQ, since this will be negotiated with the
top rated bidder.

What Is The Required Format?

The following topics constitute the mandatory order of presentation for an SOQ. Provide
one original and seven (7) spiral-bound copies. Two-sided copying is preferred:

VOLUME 1 - Administrative & Technical Response

Cover Letter

Table of Contents

Required Forms

v Contractor Status Form, Attachment 1

v Completed Disabled Veteran Business Enterprise Forms, Attachment 2.1-2.4
v Certification Clauses , Attachment 3

VOLUME 2 - Technical Response

Proposed Qualifications Summary
Approach to Tasks in Work Statement
Prime Contractor Qualifications
Description of Organization

Team Member Qualifications
Proposed Personnel Resumes
Analytical Tools

References, Attachment 4
Example(s) of Prior Work

0O:sb/02/02/03



Statement of Potential Conflicts

Bidder’'s Responsibility

It is the Bidder’s responsibility to review Grounds For Rejection and Conflict of Interest,
pages 8 and 3 respectively.

VOLUME 1, ADMINISTRATIVE RESPONSE

Cover Letter

Each Bidder shall submit a cover letter on company letterhead that includes:
A reference to: “REQUEST FOR QUALIFICATIONS, No. 700-02-701".

Summary of the Bidder’s ability to perform the services described in the Work Statement.

Statement that the Bidder is willing to perform those services and enter into a contract with
the State.

The cover letter must be signed by a person having the authority to commit the bidder to
contract.

Table of Contents

Each SOQ must include a Table of Contents, organized in the order cited above and with
corresponding page numbers.

Required Administrative Forms

Every Bidder must complete and include the following forms with their proposal:
1. Contractor Status Form, Attachment 1

2. Disabled Veteran Business Enterprise (DVBE) forms in Attachment 2.2-2.4. (Bidders
who qualify as government entities are exempt from this requirement).

A Short Explanation of the DVBE Process — If you are a non-governmental entity, you must
have either three percent DBVE patrticipation, or you must demonstrate a good faith effort
to obtain DVBE participation. It is important that you thoroughly read the instructions
provided with each DVBE form. The DVBE compliance process is as follows:

v If you are proposing to meet the three percent participation goals, complete and
submit Attachment 2.2, Attachment 2.3, and a copy(ies) of the DVBE certification
letter(s) from the Office of Small Business an DVBE Certification OSDC..

v If you are proposing to partially meet the participation goals, complete and submit
Attachment 2.2, Attachment 2.3, and attach a copy(ies) of the DVBE certification
letter(s) from OSDC, as well as Attachment 2.4 to demonstrate the good faith effort
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you performed to meet full participation. Your good faith effort must include
advertising, which is explained on the reverse of Attachment 2.4.

v If you have no DVBE participation in your proposal, you must complete and submit
Attachment 2.4 to demonstrate the good faith effort you performed in your attempt
to meet participation. Your good faith effort must include advertising, which is
explained on the reverse of Attachment 2.4.

v If you or a subcontractor has applied for DVBE certification, complete the
appropriate Attachments as explained above, and include a copy of the application.

3. Certification Clauses, Attachment 3.

VOLUME 2, TECHNICAL RESPONSE

Qualifications Summary

Summarize the Prime Contractor’s overall approach in completing the tasks outlined in the
Work Statement, highlighting any outstanding features and qualifications.

Team Relationship

Describe the relationship between your company and other firms on your team, if
applicable. Indicate any history of a working relationship between the team members
noting any significant success stories.

Team Members

Provide a short description of each firm and key members on the team, and highlight any
specialized facility permitting and energy planning expertise available that is applicable to
the tasks outlined in the Work Statement.

Approach To Tasks in Work Statement

Describe the Prime Contractor’s and key team members’ approach to providing services
listed in the Work Statement, highlighting outstanding features, qualifications, and
experience, including project management and energy planning.

Prime Contractor’'s Qualifications

Document the Prime Contractor’s qualifications as they apply to performing the tasks
described in the Work Statement. Describe the nature and quality of recently completed
work, such as environmental analysis and impact resolution, engineering and design,
project and construction management, and energy planning in the generation system,
transmission system, natural gas system, and siting trends, and how its expertise will be
used. ldentify client references for these projects, include title and telephone number of
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individual contacts. Describe the Bidder’'s experience in reviewing and analysis of AFCs,
Environmental impact Reports, Environmental Impact Statements, and energy
modeling/planning studies. Describe Prime Contractor’s ability and approach to the
following situations:

1.

The Commission’s Contract Manager will be able to provide at least two (2) weeks
notice that a significant work effort will be required and the Contractor will need to
assemble an effective and trained team during that period,;

The Contractor may need to provide individual experts to handle specific issues with
only two (2) days notice;

The Contractor should be able to return telephone calls and e-mails from the
Commission’s Contract Manager and provide an initial response within four (4)
hours;

The Contractor and all team members should be able to meet the agreed to product
deadlines on the day they are due;

The Contractor should be able to provide quality assurance for all team member
products; and

The Contractor and all team members should be able to work effectively with the
Commission’s staff, Siting Committee, Hearing Advisors, and members of the
public.

Company/Team Organizations

Describe the organizational structure of the prime contractor team members,
including an organizational chart; provide the same for all firms and key members
on the team.

Describe reliability, continuity, professional awards, headquarters of the prime
contractor, and team members. Include type of organization, composition, and
functions to be performed by staff members of the prime contractor or team
members and how they pertain to this contract.

Identify a primary contact person for the Commission Contract Manager. This
person should attend the oral interview session.

Describe any technical capabilities that would facilitate communicating with the
Commission (e.g., internet capability and electronic reports).

Describe team members’ expertise and how it will be used to provide the technical
support.

Prime Contractor’'s Proposed Personnel & resumes

0O:sb/02/02/03

Identify and list all prime contractor staff who will be committed to the tasks and
describe their roles.

Describe job classification, relevant experience, education, academic degrees and
professional licenses of these technical staff members.

Provide a current resume for all personnel listed and identify the percentage of time
each staff person will be available throughout the contract.



4. Describe their familiarity with the administration, management, and technical
expertise in performing pertinent tasks identified in the Work Statement.

5. Describe where Prime Contractor’s office(s) are located and proposed methods of
minimize costs to the State.

Team Member Qualifications

1. Provide a current resume and identify all team members who will be committed to
the tasks and the percentage of time each will be used throughout the contract.

2. Describe team member(s) education and experience in performing work within the
past 48 months relative to the primary tasks outlined in the Work Statement.

3. Describe where team member(s) are located and proposed methods to minimize
travel and per diem and training costs to the State.

Analytical Tools

Describe what type of computers and/or analytical tools will be used to accomplish the
tasks listed in the Work Statement.

Bidders must list all currently owned/licensed computer software programs by name and
edition (e.g., Word, Access, Foxpro, Dbase 1V, Excel 5.0, Lotus 1-2-3) which may be used
to accomplish the tasks listed in the Work Statement.

Cost Minimization

Without revealing hourly rates or cost, describe the efforts that the Prime Contractor will
take to minimize costs to the Commission in the successful performance of this contract.
For example:

In-State Travel Costs

a. Will the Prime Contractor significantly reduce the rate charged to the Commission when
the Prime Contractor and the consultant team are being trained by the Commission on
the energy facility siting process and review procedures? The Commission’s past
experience indicates that a substantial amount of time can be spent in meetings
between the Commission staff and the prime Contractor to educate the Prime
Contractor regarding the review process used at the Commission, the procedures used
by staff, and format needed for various products, etc.

b. What will the Prime Contractor do to reduce the cost of the daily per diem rate for
employees who are required to be in the Sacramento area for longer than one week?
What will the Prime Contractor do to reduce the fully loaded hourly rate for team
members who are assigned to work at the Commission’s offices for longer than one
continuous week? Depending on assignment, a contractor may be required to remain
in the Sacramento area for an extended time.

c. What policy will the Prime Contractor adopt as related to team member time charges
when the team member is travelling and/or not working actively on the contract?
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Out of State Travel Costs
It is the Commission’s intent to reimburse contractors for airfare within California.

a. If the Prime Contractor and/or team members are located out of state, will the Prime
Contractor establish an office in California and/or initiate all travel and related time
charges from this California office, and not the out of state office? The Commission is
interested in reimbursing the Prime Contractor for active time spent working on this
contract, not travel.

Contract Transition

The Commission currently employs a Prime Contractor and team to assist the Commission
staff on siting related work (this contractor was selected through the previous RFQ on this
subject.) If the Prime Contractor selected through the current RFQ is different than the
previous Prime Contractor for the Commission, please describe how the new Prime
Contractor will minimize cost to the state as the Commission transitions ongoing work from
the previous Prime Contractor to the new Prime Contractor.

Other
Again, the Commission is interested in reimbursing the Prime Contractor for active work

spent on this contract and minimizing nonessential costs to the Commission. What else will
the Prime Contractor do to help minimize these costs?

References

Each Bidder shall complete a Customer Reference Form, Attachment 4, for the Prime
Contractor and all team member firms and key members of those firms.

Examples of Prior Work

Attach a minimum of one example in each area of prior work in the technical descriptions
provided as Exhibit C to this RFQ. Attach as a separate appendix. (One set only.)

Statement of Potential Conflicts

Each Bidder must provide a Statement of Potential Conflicts in their Bid package. This
Statement shall identify:
1. For each team member (contractor and subcontractor) what areas (siting and/or
planning) they will be assigned to work on,
2.  For each team member (contractor and subcontractor) if a conflict of interest
exists,
3.  For each individual assigned to the siting area, if any restrictions exist due to the
availability clause in the Conflict of Interest definition.

The signature of an officer for each team member (contractor and subcontractors) testifying
that the conflict of interest information provided is true and accurate.
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Iv. Project Background

What is The Enerqgy Facility Siting Program?

The Commission administers a comprehensive energy facility-siting program on behalf of
the State of California, has reviewed hundreds of applications (Applications for

Certifications, Notices of Intention, and Small Power Plant Exemptions) since 1975, and
approved 75 projects.

The Commission conducts a comprehensive review that satisfies the requirements of the
California Environmental Quality Act (CEQA). In addition, the Commission’s review
encompasses engineering aspects of the proposed energy facility, and the reliability of the
state’s transmission system as affected by the proposed project.

What is The Energy Commission’s Siting Process?

The Commission’s siting process is composed of the following components:

1.

10.
11.
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Data adequacy review to determine if the AFC contains the minimum information
required so that all the subsequent analyses can begin;

Informational hearing for the public conducted by the Commission Committee
(Committee) assigned to the siting case;

Issue identification report which outlines the issues which are likely to be discussed
during the application review;

Data requests (and data responses review) which are given to the applicant to
clarify the required information to be submitted and to supplement the description of
the project, impacts, and mitigation measures;

Preliminary Staff Assessment (PSA) preparation, which outlines the staff’s initial
views on the issues and how they might be resolved,;

Public workshops to resolve the issues described in the PSA, considering the input
from the public, governmental agencies, and other interested parties;

Final Staff Assessment (FSA) preparation, which outlines the staff’'s views on all
resolved issues, defines the staff's position on unresolved issues, and provides the
basis for a Commission decision on the application and all appropriate conditions of
certification;

Public hearings on the FSA, conducted by the Committee, to solicit all parties’ views
on the unresolved issues;

Presiding Member’s Proposed Decision (PMPD), which describes how the
Committee proposes to resolve all the issues, recommends if the Commission
should approve the application, and defines the Conditions for Certification, if
approved;

Final Decision based on a public hearing and vote of the full Commission.

Compliance monitoring conducted by staff to ensure the approved facilities are built
and operated in accordance with the Conditions of Certification.



IV. Project Background, Continued

What is The AFC Project Team?

When an AFC isfiled, a Siting Project Manager and technical experts are assigned in the
appropriate environmental and engineering fields to form a project team. The project team
works under the direction of the Siting Project Manager to meet the project schedule
developed by the project manager and adopted by the Committee.

What is the AFC Review?

All staff products undergo a review for quality and consistency with division practices.
Project team members then review the AFC and prepare their respective analyses to meet
the various product requirements, and participate in public workshops and hearings to
explain their work products. They also work with their respective public agency
counterparts to ensure their views and legal requirements are incorporated into the staff's
analysis.

While the project team reviews the project as described in the AFC, the applicant often
proposes changes to the project design, which require the relevant analysis to be adjusted.
These project design changes are described by the applicant in supplements to the AFC.
The Committee may also want staff to consider additional issues that may have been
previously analyzed. The Committee defines these additional issues in Committee Orders
for all the parties to read.

What Technical Areas Are Reviewed?

The Commission’s Siting Division provides an analysis of the AFC in twenty three (23)
technical areas. These areas are:

Environmental: Biology, Water Resources, Soils, Transportation, Air Quality, Noise,
Cultural Resources, Socioeconomic, Land Use, Visual Resources (Aesthetics), Hazardous
Materials Storage and Handling, and Waste.

Engineering: Engineering Geology, Civil Engineering, Transmission Line Engineering,
Reliability, Transmission System Evaluation, Transmission Line Safety and Nuisance,
Mechanical Engineering, Electrical Engineering, Power Plant Efficiency, and Safety.

Alternatives: A discussion should include proposed alternatives to the power plant,
including the alternative.

A complete description of each area is provided in Exhibit C.

What Energy Planning Assistance is Being Sought by the Commission?

The Commission conducts the Regulatory and Planning Program for the State of California.
This program includes the siting (regulatory) program described above and the energy
planning program. This planning program involves activities in four interrelated areas:
electric generation system planning, electric transmission system planning, natural gas
supply system planning, and siting trends and policies. The planning work in these areas
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provides the foundation for policies and plans that support the regulatory program. More
information on each of these areas is provided in Section V. Work Statement.

What Additional Assistance is Being Sought by the Commission?

In addition to the technical areas described above, this RFQ is soliciting assistance in the
following areas:

Project Management: provide leadership and direction to the project team, represent the
Commission before the public, review staff products for consistency, develop case strategy,
and project oral and written presentations to the Commission and public.

Administrative: technical editing, report preparation and production, presentations at public
workshops and hearings, administrative support, graphic support (including GIS, photo, and
artistic renderings) and compliance tracking database updates.
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V. Work Statement

About This Section

In this section, the Commission describes the tasks the Contractor will be asked to perform
under the direction of the Commission Contract Manager. This section also describes the
work assignment process, deliverables, and due dates.

Primary Tasks

The Commission seeks one Prime Contractor to assist in evaluating power plant
applications, for specialty areas of environmental, engineering, and energy planning. The
amount of consultant assistance required for each project will vary depending on the
availability of Commission staff with expertise in specific areas and the sensitivity of issues
associated with each case. Final assignment of tasks and maximum payment on individual
projects will be described in work authorizations issued by the Commission’s Contract
Manager.

The Prime Contractor will be responsible for a variety of tasks, including contract
management, compliance tracking database updates, analysis, report preparation, and
associated administrative and graphics support services.

All members of the Contractor teams, including the Prime Contractor, are eligible to

perform and may be assigned technical work. However, there is no guarantee that work
will be required in all areas, or that every subcontractor will receive work during the contract
period. Additional subcontractors may be added during the course of this contract, if
necessary.

Work Performance

The Commission cannot accurately predict far into the future when work will be required
under this contract. The Commission’s workload in the siting area, and the need to
supplement staff resources with the Contractor’s consultant services, varies in response to
submittals by developers of energy facilities. Further, once the need for work is initiated by
a developer’s filing, it should proceed at a quick pace in order to meet the required
analytical and procedural deadlines.

Accordingly, the successful Contractor will need to be able to respond to the Commission’s
requests for work on a timely basis. Given the Commission’s experience in this area, the
Contractor can expect requests for work in accordance with the following pattern:

1. The Commission’s Contract Manager will be able to provide at least two (2) week’s
notice that a significant work effort will be required and the Contractor will need to
assemble an effective and trained team during that period.

2. The Contractor may need to provide individual experts to handle specific issues with
only two (2) days’ notice.

3. The Contractor must be able to return telephone calls and e-mails from the
Commission’s Contract Manager and provide an initial response within four (4) hours.

4. The Contractor and all team members must be able to meet the agreed to product
deadlines on the day they are due.

5. The Contractor and all team members must be able to meet the agreed-to event
deadlines on the day, hour, and location needed.
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Since specific skills will be needed to carry out the provisions of this contract, Prime
Contractor will be required to have personnel available with environmental and
engineering expertise. The following lists describe the technical disciplines that may be
required to carry out the objectives of this contract.

ENVIRONMENTAL
Biology Cultural Resources
Water Resources Socioeconomic
Soils Visual Resources
Waste Land Use
Air Quality Transportation
Noise Hazardous Materials Storage & Handling

ENGINEERING

Electrical Engineering Mechanical Engineering
Transmission Line Safety and Civil Engineering
Nuisance
Transmission Line Engineering Engineering Geology
Transmission System Evaluation | Power Plant Efficiency
Reliability Safety

Exhibit C, Technical Descriptions, provides a description of each technical area listed
above and project alternatives, along with the findings required by law or regulation and the
scope of work.

Specific contract management and administrative skills may be required for the Contractor
to successfully perform under this contract. These skills include:

ADMINISTRATIVE

Project Management

Technical editing

Report preparation and production
Presentations at public meetings
Administrative support

Graphic support (GIS, photo, and artistic)

Project Management: provide leadership and direction to the project team, represent the
Commission before the public, review staff products for consistency, develop case strategy,
and provide oral and written presentations to the Commission and public.

To ensure the success for all work performed under this contract, a Commission staff
person will be assigned to each project to provide project management support throughout
all phases of the contract. The Commission will review all consultant products to ensure
quality, consistency, and compliance with Commission policies.
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Specific Tasks

Prime Contractor will be required to perform management functions and to complete a
series of specific tasks in the siting area, which follow the Application for Certification
(AFC), or Small Power Plant Exemption (SPPE) process from receipt through certification.
The specific tasks and degree of effort for each task to be performed by the Prime
Contractor and/or the subcontractors may vary by project.

During this period of the contract, it is expected that a majority of the projects will be 12-
month AFCs. Only a few amendments and SPPEs are expected. There may be several 6-
month AFC’s and, in addition, other AFC processes could be established by legislation or
executive order in the future. Administrative tasks related to the review of AFCs and
preparation of the Preliminary Staff Assessment (PSA) and Final Staff Assessment (FSA)
are divided into general tasks and technical tasks, and are described below.

A. SITING (Tasks 1-6)

Task 1 — Contract Management and Administrative Duties

Based on experience in previous Siting Peak Workload contracts, ten but no more than
twelve percent (10-12%) of each fiscal year’s funds will be allocated to this task.

Supply cost estimates for potential projects to Commission technical staff.

After approval of potential projects by Division Management, supply information for work
authorization development to the Commission Project Manager; including a definition of the
scope of work, the schedule of deliverables, and the project budget.

Prepare and execute agreements with subcontractors that convey all provisions contained
in the contracts and specific work authorizations between the Commission and the prime
contractors.

Enforce subcontract provisions, and in the event of failure of the subcontractor to perform
satisfactorily, recommend resolution to the problem.

Require subcontractors to provide invoices which correctly identify personnel, rates, actual
hours, and direct expenses charged to each task of each work authorization and which
provide adequate documentation for expenses. For work assignments spanning a lengthy
period, the work authorization may be structured to allow billing for completed “in term”
deliverables. Subcontractor invoices will be reviewed by the prime contractor and the
Commission Project Manager, technical staff, or Contract Manager for accuracy and
completeness.

Provide monthly progress reports by the tenth of each month to the Commission’s Contract
Manager on prime contractors and subcontractor(s) progress for work assignments,
including a summary of contract expenditures to date.

Submit monthly invoices by the tenth of each month, which shall coincide with the monthly
progress report timeframe to the Commission’s Accounting Office with a copy to the
Commission Contract Manager (detailed by Labor, Operating Expenses, Fees and DVBE
amounts). Invoices will not list work authorizations not issued at the time of invoice
preparation.

Pay subcontractors for satisfactory products within five working days after payment is
received from the Commission.

For each fiscal year, prepare a Final Report on the work accomplished during that fiscal
year and a brief (200 words or less) abstract.
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Task 2 — Maintenance of Compliance Data Base

Maintenance of an existing Access software data tracking system for the Division’s
Compliance Unit. The Commission established the system to assist Compliance Unit staff
in tracking submittals from licensed power plant operators. Updates to the system will be
required.

Task 3 — Data Adequacy Assessment (Applies to AFC Only)

The Commission must determine if applications contain the substance of information
required by the appropriate regulations. The consultant must compare:

v The contents of the application with the information requirements;
v Identify any deficiencies;
v Meet with the applicant in a pre-acceptance workshop and explain the deficiencies

and expected information;

v Assist Commission Division Management in forming an overall data adequacy
recommendation; and

v If necessary, participate in a data adequacy hearing. To be completed within 15 to
45 days after filing, depending on the type of application filed. The time schedule
for activities and products during a typical 12-month AFC data adequacy is as

follows:
Event Calendar Day Product
Document Received -0- Application
Pre-acceptance Workshop 20 Workshop
Staff Data Adequacy 25 Data Adequacy
Recommendations to Project Forms
Manager (PM)
Agencies Submit Comments on 25 Letters
Data Adequacy
Data Adequacy Briefing with Division 28 Meeting
Management
Data Adequacy 30 Meeting
Recommendations to Executive Office
Executive Office Data Adequacy 35 Recommendation to
Recommendation Commission
Business Meeting on Data Adequacy 45 Business Meeting
Order

Note: All days are based upon the date of filing. Actual schedules may vary based upon
the Committee Orders, issues in the case, and type of process (e.g. 6- or 12-month).
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Task 4 — Discovery

During the discovery phase of the project, Contractor will collect all information necessary
to evaluate the project and prepare the assessment in Task 3. Contractor will review the
application and other materials and coordinate with appropriate state, local, or federal
agencies to determine the significant issues of the project for each discipline. If additional
information is needed from the applicant, Contractor will prepare data requests and attend
publicly noticed workshops to discuss either the requests or the applicant’s responses.
Contractor will also participate in site visits, necessary field studies, and informational
hearings. Schedule and products for a typical 12-month AFC are as follows:

Event Calendar Day Product
Written Data Requests to PM 26 Data Requests
Data Requests to Applicant 46 Letter
Site Visit/Informational Hearing 50 Field Trip
Data Request Workshop 57 Workshop
Responses Filed 80 Responses
Data Response Workshop 83 Workshop
Second Data Requests to PM 95 Data Requests
Second Data Requests to Applicant 105 Letter
Second Data Request Workshop 108 Workshop
Second Set of Responses Filed 125 Responses
Second Data Response Workshop 127 Workshop

Products and schedules are similar for an SPPE and AFC amendment.

Note: All days are based upon the date of filing. Actual schedules may vary based upon
the Committee Orders, issues in the case, and type of process (e.g. 6- or 12-month).

Task 5 — Analysis

This task requires Prime Contractor to prepare a written evaluation of the project for each
technical area. The report of Staff Assessment consists of:

1. An identification of all applicable federal, state, and local laws, ordinances,
regulations, standards (LORS), policies or plans that apply to the project;

A description of the existing conditions at or in the vicinity of the project;
An assessment of the consequences of the proposed project;
An evaluation of the project’s ability to comply with applicable LORS;

a M 0N

An evaluation of the applicant’s proposed measures to eliminate or reduce
significant impacts or comply with applicable laws;

6. A recommendation of additional mitigation measures;
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7. An evaluation and recommendation of any feasible alternatives to the project; and

8. A recommendation of specific conditions for certification and methods for verifying
that conditions have been met.

Analyses will be based upon Contractor’s review of the application, communication with
appropriate federal, state, and local agencies, attendance at informational hearings,
participation in site visits and necessary field studies, review of available information, and
independent assessments.

The Commission will specify the analysis format. Prime Contractor will be expected to
respond to any comments from Commission staff and incorporate changes into the draft or
final analysis which do not compromise contractors’ professional expert analysis.
Workshops may be conducted with the applicant to discuss the results of the analysis
and/or proposed recommendations. The schedule for a typical 12-month AFC analysis is:

Event Calendar Day Product
Sections of Preliminary Staff Assessment (PSA) for 70 PSA Section
Applications with No Data Requests to PM
PSA Sections for Areas with Only First Set of Data 105 PSA Sections
Requests
All Remaining PSA Sections to PM 141 PSA Sections
PSA Distributed 171 PSA
Prehearing Conference (PHC) Workshops 195-197 Workshops
Prehearing Conference Statements Filed 210 PHC Statements
Prehearing Conference 220 PHC
Cleanup Workshop 230 Workshop
Staff Input to Final Staff Assessment (FSA) to PM 255 Changes to FSA
FSA Filed 265 FSA (Testimony)

The staff assessment for an SPPE consists of an initial study and separate analysis of
power plant efficiency. Only one draft is prepared and submitted to public review.

Task 6 — Hearings/decisions

Prime Contractor will be required to write and present testimony at evidentiary or
adjudicatory hearings. The testimony will be based on the initial analyses or any
subsequent analysis necessary to respond to a specific issue or Committee request. Prior
to the hearings, Prime Contractor will participate as needed in prehearing conference
workshops and prehearing conferences to discuss conclusions and recommendations with
the applicant, intervenors, the public, and the Committee. The purpose of these meetings
is to determine areas of potential agreement and disagreement for discussion in the non-
adjudicatory and adjudicatory hearings.

During the hearings, Prime Contractor will present expert testimony, answer questions of
the Commission and legal counsel, and respond to cross-examination. Prime Contractor
will work with counsel to prepare testimony and required legal briefs.

Following the hearings, the Committee will prepare reports and proposed decisions. Prime
Contractor will review the reports and decisions in the appropriate subject areas and
comment on facts, conclusions, and recommendations from staff's perspective. If
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necessary, Prime Contractor will appear at hearings on the proposed and final decisions to
present its position. Hearings must commence no earlier than day 90, nor later than day
240 in the 12-month process.

Event Calendar Day Product
Committee Holds First Hearing By 240 Hearing
Evidentiary Hearings 280 Hearing
Adjudicatory Hearings 285-290 Hearing
Committee Issues Presiding Member's Report 310 Presiding Member’s Report
Staff Comments on Presiding Member’s Report 335 Comments
to Project
Proposed Decision 365 Draft Decision
Staff and Other Parties’ Comments on Decision 385 Comments
Hearing on Decision 400 Hearing
Adoption of Decision 410

Hearings on SPPEs and AFC amendments are similar to those above. During an SPPE,
however, only a Proposed Decision is prepared for consideration and final adoption.

B. PLANNING WORK

ELECTRICITY PLANNING TO SUPPORT THE REGULATORY PROGRAM

The Electricity Analysis Office provides critical information and independent, objective
analyses of the electricity market and electrical system operation. It specializes in
understanding the relationship between the integrated demand-supply-transmission grid,
the economics of market decisions, and the environmental impacts. The office forecasts
the implications of electric load and resource scenarios on electric supply adequacy, future
wholesale prices and prices paid by consumers. It conducts public policy analysis of the
electricity industry and performs the technical modeling which supports that analysis. It
also collects electricity supply data and prepares reports to inform both the public and
market participants about trends and their implications. As part of Commission-wide
teams, the office administers consumer education programs and Public Interest Energy
Research (PIER) funded electricity reliability research and development.

Some tasks that might be performed include but are not limited to the following:

v Develop data, analysis, and presentations on environmental impacts of integrated
generation and transmission system,

v Collect data on electricity market performance indices and develop trends analysis,

v Analyze detailed generation data under staff direction to detect trends and to calibrate
the Commission staff's system simulation models,

v Assist staff with preparation of reports and presentations, particularly on effective
presentation of numeric data to a non-technical audience.
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TRANSMISSION SYSTEM ENGINEERING PLANNING TO SUPPORT THE
REGULATORY PROGRAM

Recent changes in state policy and federal laws have opened access to the electric
transmission system making it a critical component in the movement toward a more
competitive energy structure. The Commission’s Transmission System Evaluation
Program is responsible for understanding the bulk transmission system that links electricity
customers in California with existing and proposed electric generation sources in this state
and the entire Western region. It is charged with evaluating the system'’s operation and
making technical assessments and policy recommendations to assure the most efficient,
economic and environmentally responsive use of the transmission system.

The Program’s staff independently collect, analyze, and disseminate to all parties
information regarding the existing transmission system and proposals to expand and
enhance it. The program provides technical analysis on energy facility siting proposals;
state and national policy issues such as competition, transmission access, transmission
pricing; and technology and operational proposals to improve the cost, efficiency and
reliability of the system. Projections of transmission systems constraints and likely new
facilities are provided to local land use planning agencies to help ensure that existing
transmission facilities and right-of way are used efficiently and proposed lines are economic
and environmentally acceptable.

Reflecting the critical role that the Energy Commission plays in the current and future
energy industry, transmission system evaluation staff have been invited to participate in
state and national transmission working groups and have been requested to represent the
state in the Western Regional Transmission Association and the Western Energy
Coordinating Council.

The program develops and disseminates information, conducts analyses, prepares policy
statements and testimony, and performs other activities that support Commission actions to
ensure that transmission system planning and siting in California results in efficient use of
existing facilities and right of way, economical and environmentally acceptable expansion of
transmission systems, and coordinated planning among all parties needing transmission
services.

The program provides transmission policy and technical direction and support to the
Energy Facility Siting and Environmental Protection Program, the Commission’s Electricity
Resource Planning Program, and the Technology Development Program. The program
also provides technical coordination with the Western Systems Coordination Council and
regional transmission groups approved by the Federal Energy Regulatory Commission.

Some tasks that might be performed include but are not limited to the following:

- Conduct local area reliability studies to ensure that specific areas of the state have
adequate transmission and local generation capability to meet projected needs,
Analyze system impacts from potential hardware upgrades to the transmission system,
Develop potential outage scenarios, determine their impacts on the transmission
system, and identify potential measures to avoid/reduce those impacts.
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NATURAL GAS PLANNING TO SUPPORT THE REGULATORY PROGRAM

The goal of the natural gas planning activity is to promote a competitive natural gas market
for the benefit of California consumers and the environment. The program provides timely
data and information to the state’s policy and decision-makers, natural gas market
participants, and the public. It provides an objective assessment of current and future
natural gas market fundamentals and infrastructure needs; assesses the adequacy of
natural gas supplies, including resources, production, pipelines, and storage capacity to
serve the state’s needs; estimates wholesale natural gas prices; develops appropriate
analysis and policy recommendations on natural gas issues and their impact on energy
markets and the California economy; and analyzes natural gas regulatory and
environmental issues.

The types of tasks the Contractor would be asked to do in this area would focus on natural
gas supply and costs to support power plant needs, especially pipeline capacities and
costs, natural gas storage capacity, and availability of alternative supplies. Some tasks that
might be requested to be performed include but are not limited to the following:

Perform required studies to assess natural gas supply and availability,

Evaluate existing pipeline capacities that can serve the power plants and potential

expansions or additions of pipeline capacity necessary for reliable operation of power

plants,

v" Analyze the needs for storage capacity, and costs to maintain natural gas supplies during
peak demand periods to ensure reliable operations,

v' Prepare cost estimates for potential gas infrastructure projects identified by Commission
staff,

v/ Evaluate the potential costs and feasibility to bring liquefied natural gas to the West Coast

market.

AN

SITING TRENDS AND POLICY PLANNING TO SUPPORT THE REGULATORY
PROGRAM

The Siting Policy and Trends Program gathers and analyzes information on power plant
siting and operating trends; develops policy recommendations on power plant siting issues;
coordinates with local, state, and federal agencies on siting policy issues; develops or
modifies siting processes and implementing regulations; reviews and proposes legislation
related to power plant siting; and provides assistance to local governments in the permitting
of power plants.

Some tasks that might be performed include but are not limited to the following:

v Prepare an environmental profile of refinery facilities and the changes over time

v Conduct an analysis of water consumption in the electric generation sector in California
and the potential measures to reduce consumption of potable water and/or impacts
from the use of seawater,

v Conduct an analysis of the potential for desalination projects in California, their potential
impact on electric demand, and their impact on the environment.
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Work Authorizations

This is a “Work Authorization” contract and no work shall be undertaken unless authorized
by the Commission through a specific written document called a work Authorization, and
example of a Work Authorization is included in this RFQ as Exhibit B.

The Commission Contract Manager will prepare and issue the written work authorizations
and may set a maximum price, budget, and schedule for the work to be performed.

The specific tasks and the degree of effort for each task to be performed by the Prime
Contractor and subcontractors will vary from project to project. All project work performed
by the Contractor team shall be directed and coordinated with the Commission Contract
Manager and the appropriate Commission policy committees.

Work Guarantee

The Commission does not guarantee any minimum or maximum amount of work under this
RFQ. The Commission estimates that it will need a minimum of $20.0 million in contract
funds over the next 3 years to complete the workload that staff is not able to conduct. This
estimate does not include AFCs that may be filed in the second and third year of this
contract. The contract will be let for a three-year term, but the Commission does not have
any reliable estimates for needed work in the third year.

Deliverables and Due Dates

All work assignments will be made through specific Work Authorizations and will specify the
schedule of deliverables. The level of effort required for each task will vary for each power
plant or planning project. Exact timelines for completion of deliverables related to the tasks
previously described will be established in a Work Authorization at the time of assignment.
The Commission will maintain final approval of all analyses, testimony, and other products
that result from this contract.

The Prime Contractor, with assistance from appropriate support staff and/or
subcontractors, will prepare and submit to the Commission Contract Manager the following:

Monthly Progress Report. The Contractor shall prepare a monthly progress report that
summarizes all activities conducted by the Contractor and subcontractors and includes a
summary of contract expenditures to date. These reports will be due within 10 working
days after the end of each month. The Commission Contract manager will specify the
report format and the number of copies to be submitted. All monthly progress reports will
coincide with the invoice period.

Invoice. The Contractor will prepare an invoice for all contract expenses performed for
assigned Work Authorizations. An advance copy of the invoice shall be sent to the
Contract Manager to ensure that all records are included and the invoice is for authorized
work. The official invoice is to be submitted to the Commission’s Accounting Office. The
Commission Contract Manager will specify the invoice format.

Work Authorizations. All Work Authorizations will be developed by the Commission
contract manager and assigned to Prime Contractor. The Prime Contractor will then be

sent the Work Authorization with the budget for signature and approval.
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Contracts with Subcontractors. When new subcontractors are hired or added, the
Contractor shall submit proposed subcontractor contracts to the Commission for review
and approval. At the same time, the Contractor shall provide the Commission with
updated Disabled Veteran Owned Business Enterprise (DVBE) forms. The Prime
Contractor is responsible for the quality of all subcontractor work and the Commission will
assign all work to the Prime Contractor.

Project management services, project evaluation, etc. - due according to Work
Authorization schedule.

Program meetings and briefings. At the request of the Commission Contract Manager,
the Prime Contractor and subcontractors shall be available for meetings or provide
written and/or verbal program briefings to the Commission’s staff or others. The cost of
meetings with Commission management, hearings, workshops, etc. will be included in
each Work Authorization. The cost of meetings requested specifically by the Prime
Contractor will be borne solely by the Prime Contractor.

Final Reports. A Final Report will be submitted to the Commission Contractor, 30 days
after the end of each fiscal year, which summarizes the requests, responses, and results
of the work performed in the contract.

v Maintenance and enhancement (if required) of the existing compliance tracking
system data base (Access) as required in Task 2. The timelines for completion of
this deliverable will be established in a Work Authorization at the time of
assignment.

v Reports and data requests as required in Task 3 to be completed within 5 to 25
days after assignment.

v Written evaluation as required in Task 4. The timeline for completion of this
deliverable will be established at the time of assignment.

v Written evaluation and written testimony as required in Task 5. Written testimony
to be submitted 30 days prior to hearings. Other timelines for completion of
deliverables will be established at the time of assignment.

v Report or written comments, if required, under Task 6. The timelines for
completion of these deliverables will be established at the time of assignment
v Informational materials or brochures as needed to explain the power plant siting

process to potential participants and the public. The timelines for completion of
these deliverables will be established at the time of assignment.

v Other correspondence and submittals as needed in response to Commission
Contract Manager’s request. The timelines for completion of these deliverables
will be established at the time of assignment.

Draft and Final Contract Report and Abstract. A draft Final Report is due three
months prior to the end of the contract. The Final Report and a 200-word abstract are
due no later than fifteen days prior to the end of the contract. The Final Report shall
include and analysis of:

v The work accomplishments of the Prime Contractor
v The effectiveness of this contract in meeting the objectives of the program
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v Future activities recommended to increase the effectiveness of the program and
this contract
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VI. Qualifications Evaluation

What Are The Evaluation Stages?

To analyze all SOQs, the Commission will organize a committee whose members have
expertise in evaluation consulting services. The Committee will analyze the SOQs in three
stages.

Stage One: Fulfilment of RFQ Mandatory Format

The Contracts Office will first identify those Bidders whose SOQs adhere to the mandatory
format outlined in Section Ill.; Bidders who do not follow the mandatory format may be
eliminated from the competition.

Stage Two: Evaluation of Qualifications

The Evaluation Committee will then review and score all remaining SOQs based on the
Evaluation Criteria. After the review, the Evaluation Committee will identify at least three

Bidders with the highest scores and schedule them for interviews. If three or less Bidders
submit SOQs, all the qualifying Bidders will be interviewed.

Stage Three: Interviews

The Evaluation Committee may use patterned questions to conduct Bidder interviews;
Bidder responses will be scored. Upon completion of the interviews, the Evaluation

Committee may make adjustment to the scores and re-rank the top competitors.

The Evaluation committee may reject all Bidders and SOQs if none are considered in the
best interest of the Commission.

How Will the SOQs Be Ranked?

After each SOQ is scored, it will be placed on a list, in rank order, with the highest scoring
SOQ placed first and the remainder in descending order based on score.

What Are The Negotiation Rules?

The Commission will initiate negotiations with the first ranked bidder(s) as determined
above. If negotiations fail with a Bidder and the Commission needs to initiate
negotiations with a subsequent Bidder, the following rule will be applied to select the
subsequent Bidder(s):

1. The Bidder's name that failed in negotiations will be taken off the respective ranking
list.

2. The Commission will then initiate negotiations with the next highest bidder.
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How Will My Statement of Qualifications Be Scored?

The Evaluation Committee will award points for the technical criteria based on the
following considerations. The final score for each RFQ reflects the average of the
combined scores of all evaluation committee members.

Fail (0 points)

Zero (0) points are awarded to responses considered to be less than acceptable. For
example:
v/ The SOQ is not in substantial accordance with the RFQ requirements

Below Average (1 point)

One (1) point is awarded to responses considered to be minimally acceptable. For
Example:

v The SOQ states a requirement but offers no explanation of how or what will be
accomplished;

v The SOQ contains a technical deficiency which is an inaccurate statement or
reference containing the how, what, where, or when.
Average (2 points)

Two (2) points are awarded if the SOQ responds to most RFQ Requirements, generally
describing how and/ or what will be accomplished.

Above Average (3 points)

Three (3) points are awarded if the response presents cogent technical explanations or
facts satisfying the RFQ requirements and describes specifically how and /or what will be
accomplished.

Exceptional (4 points)

Four (4) points are awarded if the response is specific and superior, both quantitatively
and qualitatively.

Potential for Conflicts of Interest Affecting Availability

In order to evaluate technical proposals that may have a potential conflict of interest, the
Commission has developed the following scenarios.

This availability rule pertains to a team member reviewing his/her own previous work for
an applicant. Therefore, a team member previously working on a project would not make
the entire team unavailable if there is an alternative team member with a similar capability
who can be assigned to work on the team assigned to the project in question. Therefore,
for each team member identified above with a previous work experience that makes
him/her unavailable, please identify the alternative team member who would work on the
project in question if that project were assigned to the team. If a qualified, alternative
team member is available, then the team will be scored as being available for work.

1. Past contracts, subcontracts, or former employment (whether or not the work
involved an application for certification) with developers who currently have
applications for certification pending before the Energy commission.
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2.

Past contracts, subcontracts, or former employment (whether or not the work
involved an application for certification) with developers who are planning to file
an application for certification with the Energy Commission.

For evaluation based on the above criteria, please identify the developer name(s), project
name(s), and team member(s) involved in the following categories:

1.
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All developers with whom you or any of your team members have contracted,
subcontracted, or been employed, and who currently have applications before the

Commission

All developers with whom you or any of your team members have contracted,
subcontracted, or been employed, and who plan to file an application with the

Commission.

All applications currently filed and yet—to-be filed with the Commission, on which
you have worked for a developer.



Exhibit A

Technical Evaluation Criteria

REFERENCES WILL BE CONSIDERED THROUGHOUT THE SCORING CRITERIA

Criterion Weight X Points Weighted
factor (0-4) Points
1. Approach to Work Statement
a. Responsive to work statement requirements. 15
b. Depth and understanding of all the technical areas
and functions identified.
c. Quality and depth of experience of team members.
d. Ability to satisfy time lines for deliverables.
2. Company/team Experience and Technical Expertise
a. Depth of team members experience working o5
together.
b. Depth and experience of team members working in
their technical area(s).
c. Demonstrated experience, understanding and
judgement to handle complex issues.
d. References.
3. Responsiveness to Workload and Deadlines
a. Ability of prime contractor to handle the majority of
L : 15
the workload on an energy facility siting case with
one (1) month’ notice.
b. Ability of prime contractor to provide individual
experts within two 92) business days’ notice.
c. Ability of prime contractor to provide an initial
response within four (4) hours.
d. Ability of prime contractor and team to satisfy and
meet all product deadlines.
e. Ability of prime contractor and team to satisfy and
meet all even deadlines on a day or hour needed.
4, Communication skills
a. Depth and quality of work examples. 10
b. Demonstrated experience for presenting findings at
public forums.
5. Scope of Permitting Experience
a. Depth of prime contractor and team members 5
experience for facility permitting (not necessarily
energy facilities).
b. Knowledge of various federal, state, regional, and
local governmental organizations and their
processes/requirements involved in the permitting of
facilities, preferably energy facilities.
c. Depth of prime contractor and team members
experience evaluation the potential impacts of
proposed facilities; and proposing appropriate
mitigation measures to avoid or reduce significant
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impacts.

Depth of prime contractor and team members
experience evaluating the compliance of proposed
projects with all applicable laws, ordinances,
regulations, and standards (LORS); and preparing
conditions to ensure the project is constructed and
operated in compliance with those LORS.

6. Scope of Planning Experience
a. Depth of prime contractor and team members
experience for energy planning. 5
b. Depth of knowledge/experience in the use of energy
planning models used by the Commission
c. Depth of knowledge/experience in the use of other
energy planning models.
7. Effective Team Leadership and Management
a. Ability of prime contractor to provide effective
direction, motivation, and vision to the team. 5
b. Ability of prime contractor to provide quality
assurance for each team member’s performance.
c. Ability of prime contractor to hold the team together
with a minimum of turnover
8. Team composition Flexibility
a. Ability of prime contractor to quickly add and train 5
new team members as needed.
9. Cost Minimization
a. Effectiveness of Bidder’s strategies to minimize
travel and per diem and related time charges. 5
b. Effectiveness of bidder’s strategies to minimize item
charges while being trained by the Commission.
c. Other bidder strategies to minimize costs to the
State.
10. Interaction with the Energy Commission
a. Ability of prime contractor to work effectively with the
Energy Commission’s contract manager. 5
b. Ability of prime contractor to work effectively with the
Energy Commission’s administrative functions
(Contracts Office, Budget Office, and Accounting
Office).
11. Interview
a. Quality of presentation 5
b. Response to questions
c. Approach to tasks in Work Statement.
Weighing Factor Totals 100
Minimum Points 300

Scoring potential conflict of Interest

Number of applications bidder is unavailable to work on:

0-1
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EXHIBIT B
SAMPLE WORK AUTHORIZATION

Contract No.
Work Authorization No.
Page 1 of
1. ThisWork Authorization (WA) is entered into pursuant to the provisions of
Contract No. initiated on the day of , between the State
Energy Resources Conservation & Development Commission, hereinafter the
Commission, and , hereinafter referred to as Contractor. This WA will

be used to authorize future work needed by the Commission as the need is
identified and is hereby made part of the said contract.

2. Contractor shall provide the Commission with the services described hereafter and
in accordance with the terms, conditions, and understandings hereafter specified.

3. Theterm of the WA isfrom through

4. The purpose of thisWA is
(In this space, set forth as appropriate and necessary, the following information: a
description of the services to be performed; the outcomes expected in terms of
products, studies, reports, etc.; professional, technical, and/or clerical personnel
required to perform the services, in terms of the numbers of persons and the kinds
of expertise required to perform the services requested; material resources
requirements relating to the performance of the services, including facilities and
equipment; project documentation requirements, reports and report schedules,
evaluation requirements; time for performance of services including the terms, dates
of commencement, and dates of completion, dates for significant phases of the
project; and agreements concerning final disposition of equipment and other
materials purchased with project funds.)

5.  Budget Considerations for this WA: The following kinds of items have been taken
into consideration in determining the sum total of this WA:

A. Personal Services (Salary estimate range will be from $0.00 - $00.00 per
hour; final rates of pay, inclusive of any necessary fringe, will be determined
at the time of hire and will be subject to the type of position offered. Rates
will be commensurate with personnel status and level of expertise. The rates
will be consistent with the rates in the RFQ submittal and approved by the
Commission.)

B. Operating Expenses and Equipment (If Contractor purchases equipment to
carry out a designated task, the equipment will become the property of the
Commission at the conclusion of the project unless otherwise designated in
writing by the Commission Contract Manager.
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C. Materials and Supplies

D. Travel and Per Diem (Any necessary travel shall NOT exceed state approved
rates, as defined in the contract approved by the Commission. NO travel
outside the State of California will be reimbursed without PRIOR written
authorization from the Commission Contract Manager.

E. Indirect Cost (Actua indirect costs shall not exceed the percent of the total
direct costs for personnel services and/or consultants as defined in the RFQ
and approved by the Commission.

The Commission may select one of the following budgetary options; invoices will
reflect the option chosen by the Commission.

A. Detailed line item budget
(Optiona when establishing specific line item budget) “Commission agrees
that Contractor may effect line item shifts of twenty percent (20%) of direct
costs in the project budget without formal amendment of this Agreement or
the Commission approval.”

B. “Not-to-exceed” budget of a specific amount. Such a budget shall in inclusive
of all salaries, wages, fringe benefits, all project demands, and an indirect
charge equal to 25% of the total direct costs but specific budget details are not
to be included in the WA.

C. Fixed Price Agreement.

Contractor agrees to provide the Commission with the following supporting
documentation in connection with specific project expenditures: (Here the
Commission should provide a description of any special documentation
reguirements, times at which documentation should be submitted and to whom. If a
specific format is required, then a sample should be attached.)

The Commission and Contractor designate the following individuals as principal
contacts for the work outlined in this WA.

For CEC: For Contractor:
Contract Manager: Mary Dyas Administrator:
California Energy Commission
Systems Assessment and Facilities Siting Division
1516 Ninth Street
Sacramento, CA 95814
Telephone: (916) 651-8891
Fax: (916) 654-3882

Contracts Officer:
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10.

11.

12.

Sandra Barnett

California Energy Commission
Contracts Office

1516 Ninth Street

Sacramento, CA 95814
Telephone: (916) 654-5186
Fax: (916) 654-4423

Copies of all invoices relating to this project (and any required supporting
documentation) shall be sent to the following address:

Accounting Office

Contracts Payable, MS-2
California Energy Commission
1516 Ninth Street

Sacramento, CA 95814

Contractor shal invoice monthly, in arrears, for services rendered. All invoices
submitted by Contractor to the Commission must identify the Contract Number

. All invoices submitted without this information may be returned to
Contractor for requested information.

When the WA calls for a product or report, the Commission agrees to notify the
Contractor within thirty (30) calendar days of receipt of the product or report that it
is unacceptable. If Contractor receives no such natification, it will assume that the
product or report is acceptable.

At the conclusion of this project, Contractor agrees to notify the Commission as
promptly as possible as to the amount of any unexpended funds. Contractor further
agrees to remit to the Commission any unexpended portions of the amount of this
WA within thirty (30) calendar days after receipt of Commission’s invoice.

AUTHORIZATIONS

Date:

MARY DYAS, Contract Manager

Date:
Authorized Contractor Representative

Distribution: Commission
Contractor
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EXHIBIT C
TECHNICAL DESCRIPTIONS
BIOLOGY

1. DESCRIPTION

The Energy Commission staff is required to complete an independent analysis of biological
resource impacts on al power plants and related facilities. Evauation in the areas of wildlife
biology, fishery biology, marine biology, and botany may be necessary. The analysis requires
an understanding of the proposed project and how it will affect the existing environment,
evaluation of impacts, and recommendations for mitigation to offset expected impacts.

2. FINDINGS REQUIRED BY LAW OR REGULATION

A. The Warren-Alquist Act [PRC 25523(a)] requires specific provisions relating to the manner
in which the proposed facility is to be designed, sited and operated in order to protect
environmental quality. CEQA aso requires that the feasible measures to substantially
lessen significant impacts have been incorporated into the project.

B. Public Resources Code Section 25527 prohibits the use of certain areas such as parks,
wilderness areas, and sensitive wildlife habitat as sites for facilities licensed by the CEC
unless such useis found to be consistent with protection of such areas.

C. Approved projects must comply with both State and Federal Endangered Species Acts. As
a lead agency for approving power plants and transmission lines, the CEC is obligated by
state law and policy to seek to conserve, protect, restore, and enhance threatened and
endangered species and their habitat.

D. The Commission must find [PRC 25525] that the proposed site and related facility conform
with local, regional, state, and federal standards, ordinances or laws. Compliance with the
Cdlifornia Fish and Game Code with respect to all protected species and resources
throughout Californiais required.

3. SCOPE OF WORK

The scope of work includes an independent analysis of information submitted by the project
proponent, conducting literature searches and completing field observations to assess potential
impacts and necessary mitigation, preparation of written testimony and presentation of oral
testimony. A Biologist is required to develop staff recommendations concerning issues,
coordinate and encourage active fish and wildlife agency involvement in our siting process,
and attend mestings, Site visits, workshops, and hearings.
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WATER RESOURCES

1. DESCRIPTION

The Energy Commission staff is required to complete an independent analysis on water
resource impacts and evaluation of the flood hazard potential of all proposed power plants and
related facilities. Evaluation in the areas of water quality, water supply, water rights, spill
containment and flood hazard may be necessary. The analysis requires an understanding of the
proposed project and how it will affect surface and ground waters, water supplies in the project
region, evaluation of impacts, and recommendations for mitigation to offset expected impacts.

2. FINDINGS REQUIRED BY LAW OR REGULATION

A. The Warren-Alquist Act [PRC 25523(a)] requires specific provisions relating to the manner
in which the proposed facility is to be designed, sited and operated in order to protect
environmental quality. CEQA aso requires that all feasible measures to substantially
lessen significant impacts have been incorporated into the project; and

B. The Commission must find [PRC 25525] that the proposed site and related facilities
conform with local, regional, state and federa standards, ordinances or laws. Approved
projects should comply with applicable local, state and federa water quality control
standards, plans and policies. Specific compliance with the State Porter-Cologne Water
Quality Control Act and Federal Clean Water Act is required. Concerns include waste
discharge into water, National Pollutant Discharge Elimination System Permits (NPDES),
and applicable pre-treatment standards for industrial waste water discharges to publicly
owned treatment works.

3. SCOPE OF WORK

The scope of work includes an independent analysis of information submitted by the
project proponent, conducting literature searches and completing field observations to
assess potential impacts and necessary mitigation, preparation of written testimony and
presentation of oral testimony. A Water Resource Specidist is required to develop staff
recommendations concerning issues, coordinate and encourage active local, state and
federal agency involvement in our siting process, and attend meetings, site vists,
workshops and hearings.

OILS

1. DESCRIPTION

The Energy Commission staff is required to complete an independent analysis of soil resource
impacts on all proposed power plants and related facilities. Evaluation in the areas of
construction activities, soil erosion, soil compaction, and soil stabilization will be necessary.
The analysis requires an understanding of the proposed project and how it will affect the
existing soil environment, evaluation of impacts, and recommendations for mitigation to offset
expected impacts.
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2. FINDINGS REQUIRED BY LAW OR REGULATION

A. The Warren-Alquist Act [PRC 25523(a)] requires specific provisions relating to the
manner in which the proposed facility is to be designed, sited and operated in order to
protect environmental quality. CEQA aso requires that all feasible measures to
substantially lessen significant impacts have been incorporated into the project.

B. Approved projects must comply with applicable local grading ordinances. All grading,
earthmoving, and measures to stabilize disturbed soils must conform to accepted
engineering practices to prevent excessive and unnecessary |oss of soil.

C. The Commission must find [PRC 25525] that the proposed site and related facilities
conform with local, regional, state and federal standards, ordinances or laws. Compliance
of projects with applicable land use policies and laws concerning conservation of prime
agricultural, range, and forest lands.

3. SCOPE OF WORK

The scope of work includes an independent analysis of information submitted by the project
proponent, conducting literature searches and completing field observations to assess potential
Impacts and necessary mitigation, preparation of written testimony and presentation of oral
testimony. A Soil Scientist is required to develop staff recommendations concerning issues,
coordinate and encourage active local, state and federal agency involvement in our siting
process, and attend meetings, Site visits, workshops and hearings.

WASTE

1. DESCRIPTION

The Energy Commission staff is required to conduct an independent analysis of solid waste
handling and disposal methods that will be used at proposed power plants and related facilities.
This requires an understanding of potential environmental impacts that may result from various
waste disposal practices. A proposa’s analysis requires an understanding of the types of
wastes that may be generated at the facility and what impacts such wastes may have if they
contaminate land, air, or water.

2. FINDINGS REQUIRED BY LAW OR REGULATION

A. The Warren-Alquist Act [PRC 25523(a)] requires specific provisions relating to the manner
in which the proposed facility is to be designed, sited and operated in order to protect
environmental quality. CEQA aso requires that all feasible measures to substantially
lessen significant impacts be incorporated into proposed projects.

B. The Commission must find [PRC 25525] that the proposed site and related facilities
conform with local, regional, state and federal standards, ordinances or laws. Specific
compliance with the Federal Resource Conservation and Recovery Act and the California
Health and Safety Code provisions for hazardous waste management is required.

C-3 700-02-701



3.

SCOPE OF WORK

The scope of work includes an independent analysis of information submitted by project
proponents, conducting literature searches, completing field observations to assess potential
Impact, proposing necessary mitigation, preparing written testimony, and presenting oral
testimony. A person knowledgeable in appropriate waste-handling practice for all wastes is
required to conduct waste handling analysis, develop staff recommendations, and attend
meetings, Site visits, workshops and hearings. The staff works closely with the California
Integrated Waste Management Board, Regiona Water Quality Control Boards, California
Department of Health Services and local agencies throughout the siting process.

HAZARDOUSMATERIALS STORAGE AND HANDLING

1.

DESCRIPTION

The Energy Commission staff is required to conduct an independent analysis of hazardous
materials handling and storage methods that will be used at proposed power plants and
related facilities. This requires an understanding of potential public safety implications and
environmental impacts that may result from various storage and handling practices. A
proposal’s analysis requires an understanding of the types of hazardous materials that may be
used at the facility and what risks and impacts such materials pose to the public and
environment.

FINDINGS REQUIRED BY LAW OR REGULATION

A. The Warren-Alquist Act [PRC 25523(a)] requires specific provisions relating to the
manner in which the proposed facility is to be designed, sited and operated in order to
protect public health and environmental quality. CEQA aso requires that al feasible
measures to substantially |essen impacts be incorporated into proposed projects.

B. The Commission must find [PRC 25525] that the proposed site and related facilities
conform with local, regional, state and federal standards, ordinances or laws. Specific
compliance with the Federa Resource Conservation and Recovery Act and the
Cdlifornia Health and Safety Code provisions for hazardous materials management is
required.

SCOPE OF WORK

The scope of work includes an independent analysis of information submitted by project
proponents, conducting literature searches, completing field observations to assess potential
impact, proposing necessary mitigation, preparing written testimony, and presenting ora
testimony. A person knowledgeable in appropriate storage and handling practice for
hazardous materials is required to conduct analysis, develop staff recommendations, and
attend meetings, site visits, workshops and hearings.
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AIR QUALITY

1. DESCRIPTION

The Energy Commission staff is required to complete an independent analysis of the air quality
impacts of power plants and related facilities. The CEC staff analyze the air quality impacts of
al criteria air pollutant (pollutants for which ambient air quality standards have been
established), evaluate best available air pollution control technologies and other mitigation
measures, and evaluate compliance with applicable local, state and federal air quality laws,
regulations, rules, standards, and/or criteria. In addition, the air quality staff provides modeling
to identify potential impacts and effectiveness of mitigation measures.

2. FINDINGS REQUIRED BY LAW OR REGULATION

A. The Warren-Alquist Act [PRC 25523(a)] requires specific provisions relating to the manner
in which the proposed facility is to be designed, sited, and operated in order to assure
public heath and safety. CEQA also requires that all environmental impacts be fully
addressed and that al feasible mitigation measures to substantially lessen significant
impacts have been incorporated into the project.

B. The Commission must find [PRC 25525] that the proposed site and related facilities
conform with local, regional, state and federal standards, ordinances or laws.

C. Local Air Pollution Control Districts have established emission prohibition regulations and
New Source Review (NSR) rules. The emission prohibition regulations specify the
maximum permissible emissions for pollutants. NSR rules generally require the use of best
available control technologies (BACT) and emission offsets.

D. The State of Cdlifornia and the U.S. Environmental Protection Agency (EPA) have
established ambient air quality standards for various air contaminants. Local district NSR
rules generally require that these standards not be exceeded or that a significant
contribution to a violation of the standards not be made by the proposed facility.

E. The EPA has adopted Prevention of Significant (PSD) regulations that establish acceptable
impacts where the ambient air quality standards are being met.

3. SCOPE OF WORK

The scope of work includes an independent analysis of information submitted by the project
applicant, conducting literature searches and conducting engineering analyses of air pollution
control technologies, conducting air quality dispersion modeling analyses, preparation of
written testimony and presentation of oral testimony. The air quality staff is required to
develop staff recommendations concerning issues, coordination of analyses with the local air
pollution control district, incorporating the local district’s conditions for certification in the
staffs analysis, and attend workshops, meetings, site visits and hearings. The staff works
closely with the staff of the local air districts, Air Didtricts, the EPA and the ARB throughout
the siting process.
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NOISE

1. DESCRIPTION

The Energy Commission staff is required to complete an independent analysis of the noise
impacts resulting from power plants and related facilities (e.g., transmission line construction
and operation). The CEC staff analyzes the noise impacts on the environment and to worker
health and safety. The CEC staff analyze available mitigation measures and evaluate the
project’ s conformance with applicable noise elements of the city or county general plan(s) and
compliance with applicable local, state and federal regulations, rules, standards, ordinances
and/or criteria. The CEC staff is responsible for coordinating its analysis with the appropriate
state and local agencies and ensuring the timely resolution of issues.

2. FINDINGS REQUIRED BY LAW OR REGULATION

A. The Warren-Alquist Act [PRC 25523(a)] requires specific provisions relating to the manner
in which the proposed facility is to be designed, sited and operated in order to protect
environmental quality. CEQA aso requires that al environmental impacts be fully
addressed and that al feasible mitigation measures to substantially lessen significant
impacts have been incorporated into the project.

B. The Commission must find [PRC 25525] that the proposed site and related facility conform
with local, regional, state and federal standards, ordinances or laws.

3. SCOPE OF WORK

The scope of work includes an independent analysis of information submitted by the project
applicant, conducting literature searches and conducting engineering analyses of noise
control technologies, conducting or reviewing ambient noise surveys, estimating projected
noise levels to noise sensitive receptors, preparation of written testimony and presentation or
oral testimony. The noise staff is required to develop recommendations concerning noise
issues, coordinate staffs analyses with the state and local agencies, and attend workshops,
meetings, Site visits and hearings. The staff works closely with the staff of the local agencies
and the Cadlifornia Department of Occupational Safety and Health throughout the siting
Pprocess.

CULTURAL RESOURCES

1. DESCRIPTION

The Energy Commission staff is required to complete an independent analysis of potential
impacts to cultural resources due to proposed power plant and related facilities. Evaluation in
the areas of paleontology, archaeology, history, and ethnography is necessary. The analysis
requires an understanding of a proposed project and knowledge of the resources which may be
affected, and consists of an independent analysis of the potential impacts of the project as well
as recommendation of any appropriate measures to reduce potential impacts to the extent
feasible, to insignificant levels if possible.
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2. FINDINGS REQUIRED BY LAW OR REGULATION
A. CEQA (PRC 21002) states that public agencies should not approve projects as proposed if
there are feasible dternatives or feasible mitigation measures available which would
substantially lessen the significant environmental effects of such projects. Appendix G
(itemj) of the CEQA Guidelines lists cultural resource effects that are typically considered.

B. The Warren-Alquist Act [PRC 25523(a)] requires specific provisions relating to the manner
in which the proposed facility is to be designed, sited and operated in order to protect
environmenta quality.

C. The Commission must find [PRC 25525] that the proposed site and related facilities
conform with local, regional, state and federal standards, ordinances or laws.

3. SCOPE OF WORK

The scope of work includes independent analysis of information submitted by the applicant,
literature searches and field observations to assess potential impacts and determine any
appropriate mitigation, encouragement of active local, state and federal agency involvement,
attendance at meetings, site visits, workshops and hearings, preparation of written testimony,
and presentation of oral testimony.

SOCIOECONOMICS

1. DESCRIPTION

The Energy Commission staff is required to complete an independent analysis of
socioeconomic impacts on all power plants and related facilities. Evauation in the area of
socioeconomics includes an analysis of project specific and cumulative effects on population,
public services and economics. The anaysis requires an understanding of the proposed
project, how it will affect the existing environment, the significance of impacts, and
recommendations for mitigation to offset expected impacts.

2. FINDINGS REQUIRED BY LAW OR REGULATION

A. The Warren-Alquist Act [PRC 25523(a)] requires specific provisions relating to the manner
in which the proposed facility is to be designed, sited and operated in order to protect
environmental quality. CEQA aso requires that all feasible measures to substantially
lessen significant impacts have been incorporated into the project.

B. The Commission must find [PRC 25525] that the proposed site and related facilities
conform with local, regional, state and federal standards, ordinances or laws.
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SCOPE OF WORK

The scope of work includes: an independent analysis of information submitted by the project
proponent; conducting literature searches and completing field observations, coordinating with
other agencies, preparation of written testimony; and presentation of ora testimony. A
Socioeconomist is required to develop staff recommendations concerning issues, coordinate
and encourage local and state agency involvement in our siting process, and attend meetings,
site vidits, workshops and hearings.

VISUAL RESOURCES (AESTHETICYS)

1. DESCRIPTION

The Energy Commission staff is required to complete an independent analysis of visual
resource impacts on all proposed power plants and related facilities. Familiarity with
landscaping techniques and the ability to do visual simulations is desirable. The analysis
requires an understanding of the proposed project and how it will affect the existing
environment, the significance of impacts, and recommendations for mitigation to offset
expected impacts.

2. FINDINGS REQUIRED BY LAW OR REGULATION

A. The Warren-Alquist Act [PRC 25523(a)] requires specific provisions relating to the manner
in which the proposed facility is to be designed, sited and operated in order to protect
environmental quality. CEQA aso requires that all feasible measures to substantially
lessen significant impacts have been incorporated into the project.

B. The Commission must find [PRC 25525] that the proposed site and related facilities
conform with local, regional, state and federa standards, ordinances or laws. Approved
projects should comply with applicable local, state and federal visual resources standards,
plans and policies.

3. SCOPE OF WORK

The scope of work includes: an independent analysis of information submitted by the project
proponent; conducting literature searches and completing field observations; preparation of
written testimony, and presentation of oral testimony. A visua resources specialist is required
to develop staff recommendations concerning issues, coordinate and encourage active local,
state and federal agency involvement in our siting process, and attend meetings, site visits,
workshops and hearings.
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LAND USE

1. DESCRIPTION

The Energy Commission staff is required to complete an independent analysis of potentia land
use effects due to proposed power plants and related facilities. Evaluation of land use impacts
focuses on two main aspects. plan conformance and compatible use. Plan conformance
concerns the consistency of a proposed project with applicable local, state, regional, and
federal land use plans, policies, and ordinances. Compatible use concerns potential direct and
indirect conflicts of a proposed project with existing or planned land uses, such as residential,
commercia (including airports and airstrips), industrial, recreational, and agricultural uses.
The analysis requires an understanding of a proposed project, existing and planned land uses
which may be affected and the relevant land use plans, and consists of an independent
evauation of the conformity and potential impacts of a proposed project, as well as
recommendation of any appropriate measures to minimize potential nonconformities and
reduce potential impacts to the extent feasible, to insignificant levels if possible.

2. FINDINGS REQUIRED BY LAW OR REGULATION

A. CEQA (PRC 21002) states that public agencies should not approve projects as proposed if
there are feasible dternatives or feasible mitigation measures available which would
substantially lessen the significant environmental effects of such projects. Appendix G
(items &, m, u, w, and y) of the CEQA Guidelines lists severa land use effects that are
typically considered significant.

B. The Warren-Alquist Act [PRC 25523(a)] requires specific provisions relating to the manner
in which the proposed facility is to be designed, listed and operated in order to protect
environmenta quality.

C. The Commission must find [PRC 25525] that the proposed site and related facilities
conform with local, regional, state and federal standards, ordinances or laws.

3. SCOPE OF WORK

The scope of work includes an independent analysis of information submitted by the applicant;
literature searches and field observations to assess potential impacts and determine any
appropriate mitigation, encouragement of active local, state and federal agency involvement,
attendance at meetings, site visits, workshops and hearings, preparation of written testimony,
and presentation of oral testimony.

TRANSPORTATION

1. DESCRIPTION

The Energy Commission staff is required to complete an independent analysis of transportation
impacts resulting from construction and operation of power plants and related facilities. The
evaluation will address such areas of existing and anticipated road capacity, and design and
safety standards. Evaluation of other forms of transportation, such as railroads, may aso be
necessary. The analysis requires an understanding of the proposed project, how it will affect
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the existing environment, the significance of the impacts, and recommendations for mitigation
to offset expected impacts.

2. FINDINGS REQUIRED BY LAW OR REGULATION

A. The Warren-Alquist Act [PRC 25523(a)] requires specific provisions relating to the manner
in which the proposed facility is to be designed, sited and operated in order to protect
environmental quality. CEQA aso requires that all feasible measures to substantially
lessen significant impacts have been incorporated into the project.

B. Approved projects must comply with applicable state, federal, and loca laws and
regulations. As a lead agency for approving power plants and transmission lines, the CEC
is obligated by state law and policy to minimize transportation impacts.

3. SCOPE OF WORK

The scope of work includes an independent analysis of information submitted by the project
proponent, conducting field observations, coordinating with other agencies, preparation of
written testimony and presentation of oral testimony. A transportation analysis is required to
develop staff recommendations concerning issues, coordinate and encourage active agency
involvement in our siting process, and attend meetings, site visits, workshops and hearings.

ELECTRICAL ENGINEERING

1. DESCRIPTION

The Energy Commission staff is required to complete an independent analysis of potential
electrica engineering effects due to the proposed power plants and related facilities. This
discipline analyzes electrical design requirements, safety’ and conformance with applicable
laws, ordinances, regulations, and standards (LORS); test procedures, design and
manufacturing specifications.

2. FINDINGS REQUIRED BY LAW OR REGULATION

A. The Commission must find that the proposed electrical design criteria, construction and
operation of the electrical system and related facilities comply with all applicable LORS.

B. The Commission must find that the electrical systems and related facilities are properly
sized and designed to serve the proposed function and comply with project performance
objectives.

C. The Commission must find that the electrical system and related facilities will comply with
the safety and reliability goals of the project.

! Safety as used here means to guarantee safe operation under normal and upset conditions and personnel safety.
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3. SCOPE OF WORK

A. The scope of work includes a review of the design criteria and methodology used by the
applicant and to perform independent analyses of the following: one-line diagram of major
equipment; utility and generator contribution to upset conditions; ratings of major electrical
components.

B. The Contractor shall review the LORS compiled by the applicant for completeness and
applicability, and identify additional LORS, if needed.

C. The Contractor will develop a post-certification compliance monitoring program consisting
of aset of requirements for compliance with applicable LORS and Commission Decision
to be monitored. A verification procedure shall also be developed. The requirements and
verifications may be developed using existing staff documents in conjunction with case
specifics.

TRANSMISSION LINE SAFETY AND NUISANCE

1. DESCRIPTION

The Energy Commission staff is required to complete an independent analysis of potential
transmission line safety and nuisance effects due to the proposed power plants and related
facilities. This discipline analyzes the safety and nuisance aspects of proposed transmission
lines, and conformance with applicable laws, ordinances, regulations and standards (LORS).

2. FINDINGS REQUIRED BY LAW OR REGULATION

A. The Commission must find that the proposed transmission line system(s) complies with all
applicable federa and state LORS, including CEQA requirements.

B. The Commission must find that the proposed transmission line systems will comply with
safety goals of the project.

3. SCOPE OF WORK

The Contractor shall review the methodology used by the applicant and perform independent
analyses of the following: electric and magnetic fields; hazardous shocks; nuisance shocks,
radio and audible noise; fire hazards; aviation hazards, including imaginary surface factors; and
mitigation measures for the above. The Contractor shall review LORS for completeness and
applicability as compiled by the applicant. The Contractor shall identify additional LORS as
applicable. The Contractor shall aso develop a post-certification compliance monitoring
program consisting of a set of monitoring requirements for compliance with applicable LORS
and the Commission Decision to be monitored. A verification procedure shall also be
developed. The requirements and verifications may be developed using existing staff
documents in conjunction with case specifics.
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TRANSMISSION LINE ENGINEERING

. DESCRIPTION

The Energy Commission staff is required to complete an independent analysis of potential
transmission line engineering aspects of the proposed power plants and related facilities. This
technical area addresses the adequacy of equipment and related transmission facilities which
are required to deliver the electrical output of the proposed generating station reliably and
economically to the utility power transmission grid.

. FINDINGS REQUIRED BY LAW OR REGULATION

A. The Commission must find that the proposed transmission line system and related
equipment design criteria comply with all applicable LORS.

B. The Commisson must find that the proposed transmission line system and related
equipment will be properly sized and designed to serve the function proposed and comply
with al project performance objectives.

C. The Commission must find that the proposed transmission line system and related facilities
will comply with the safety and reliability goals of the project.

. SCOPE OF WORK

In addition to the activities common to all engineering disciplines that are required during the
certification process, the Contractor shall perform the following analyses in order to make the
findings identified above:

A. Determination of adequacy of the conductor size (capacity) from the perspective of cost
(material, labor and overhead) and the levelized present worth of the power losses over the
life of the project;

B. Out-of-the-plant transmission method regarding technical and economic feasibility or need
for overhead or undergrounding all or part of the transmission line;

C. Evaluation of aternatives of termination point, routing options, span lengths, number of
towers, tower heights, construction in limited right-of-way and aternatives thereto; and

D. Evaluation of cost and benefits and reliability implications of single versus double circuit
options.

The Contractor will aso develop a post-certification compliance monitoring program
consisting of a set of requirements for compliance with applicable laws, standards and the
Commission Decision to be monitored. A verification procedure shall also be developed. The
requirements and verifications may be developed using existing staff documents in conjunction
with case specifics.
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TRANSMISSION SYSTEM EVALUATION

1. DESCRIPTION

The Energy Commission staff is required to complete an independent analysis of potential
transmission system and the effects on the system due to the proposed power plants and related
facilities. This technical area addresses the issue of the ability of the utility transmission
network to interconnect the electrical output of proposed project in accordance with utility
reliability or risk criteria. The issue also includes consideration of measures that can or should
be taken to avoid the adverse impacts the proposed project would have on the transmission
system if appropriate mitigation measures were not taken.

2. FINDINGS REQUIRED BY LAW OR REGULATION

A. The Commission must find that the proposed project, when connected to the utility
transmission system, will comply with all existing LORS.

B. The Commission must find that the potential impacts to reliability and performance of the
utility transmission system will be mitigated by the proposed project consistent with project
objectives.

3. SCOPE OF WORK

In addition to the activities required during the regulatory certification process, The Contractor
shall perform the following analysis in order to make the findings identified above:

A. Review and evaluate the information contained in the Interconnect and Power Sales
Agreements,

B. Anayze the power flows in the transmission system within the contiguous area of the
proposed project and other lines in the system before and after interconnection of the
project.

C. Based on “B” above, identify al adverse impacts the project may have on the utility
gystem.

D. ldentify and assess the adequacy of al mitigation measures taken, or to be taken;

E. Recommend additional system upgrades or improvement if justified by cost/benefit
analysis of further reduction in power losses and reliability improvements under normal
and single outage conditions,

F. Determine if common mode outage (structural or other failure of one line will cause failure
of a parald line within the same right-of-way) is likely and could it be reduced
economically, or eliminated by design or relocation; and

G. Develop a post-certification compliance monitoring program consisting of a set of
requirements for compliance with applicable laws, standards and the Commission Decision
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to be monitored, and means of verification of each requirement having been met either by
inspection or periodic report to be submitted to the CEC by the applicant or the Chief
Building Official (CBO).

RELIABILITY

1. DESCRIPTION

The Energy Commission staff is required to complete an independent analysis of reliability of
the proposed power plants and related facilities. The area of power plant reliability is
concerned with achieving project performance goals as measured by capacity and availability.
The required analysis covers system and equipment design (redundancy) and maintainability,
quality control, fuel and water availability, and an independent assessment of the applicant’s
proposed project ability to meet its stated operational and performance goals.

2. FINDINGS REQUIRED BY LAW OR REGULATION

A. The Commission must find that the project design and operation will conform to the
objectives of PRC 25500 and Title 20 CCR, chapter 2, and 1741 (b)(2), 1742 (b), and 1752

©(2).

B. The Commission must find that the proposed project will be designed, constructed and
operated in compliance with the project’s stated safety and reliability goals and objectives,
and perform in conformance with stated mitigation of site risks from natural hazards.

3. SCOPE OF WORK

The area of power plant reliability requires an independent assessment of the proposed plant’s
ability to meet its expected level of performance, i.e., capacity and/or availability factors stated
as objectives. The analysis includes selected equipment, components, redundancy schemes,
projections of forced outage and restoration times, and planned maintenance downtime. An
evaluation is required of the proposed quality control and assurance programs in the area of
equipment procurement, installation, operation and maintenance over the service life. The
probability of a plant outage occurring due to a seismic event (seismic risk) also must be
determined. The projected delivered cost and availability of fuel (fuel supply reliability) and
water (water supply availability) over the service life of the plant must be evaluated. Meeting
the targeted reliability level may prove to require additional investment in plant equipment.
These additions would be justified by a cost/benefit analysis.

The Contractor will develop a post-certification compliance monitoring program consisting of
a set of requirements for compliance with applicable LORS and with the Commission Decision
to be monitored and with means of verification of each requirement having been met either by
inspection or by periodic report to be submitted to the CEC by the applicant or CBO.
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SAFETY

1. DESCRIPTION

The Energy Commission staff is required to complete an independent analysis of potential
impacts of the proposed power plants and related facilities on public and worker safety. The
area of safety is concerned with identification and mitigation of risk to the worker and public
that may result from the project. Such risk occurs from use of hazardous chemicals, fire,
seismic events, and other natural and man-made hazards.

2. FINDINGS REQUIRED BY LAW OR REGULATION

A. The Commission must find that the proposed project will be designed, installed,
constructed and operated in compliance with all existing LORS.

B. The Commission must find that the proposed project, when constructed and operated, will
assure the safety of workers, general public and provide for facility safety.

C. The Commission must find that the proposed project, when constructed, will mitigate site
seismic risk in conformance with reliability and safety goals and objectives of the project,
LORS and CEQA.

3. SCOPE OF WORK

The area of power plant safety entails an assessment of the physical risk to workers and to the
off-site public that may occur during the construction and operation of the power plant over its
service life. The analysis required in the area of power and safety also include an independent
evauation of proposed risk mitigation measures and accident prevention programs that are
required by law, codes, or industry standards.

The Contractor shall review for completeness and applicability of LORS compiled by the
applicant and identify additional LORS deemed applicable to the project with the objective to
reduce or mitigate hazards that may arise from the use of potentially toxic chemicals or fire, or
structural and equipment failure from accident, flood, storm, seismic event, or operator error.

The Contractor shall identify and contact the state and local permitting and enforcement
authorities such as County or City Building Officials, Fire Chiefs or Marshals, CAL/OSHA
and CAL/DOSH and obtain their consent to perform the necessary evauations, verifications,
ingpection, and enforcement functions.

The Contractor shall develop a post-certification compliance monitoring program consisting of
a set of requirements for compliance with applicable LORS and the Commission Decision to
be monitored and a means of verification of each requirement having been met either by
inspection or periodic report to be submitted to the CEC by the applicant or the local agency
Chief Building Officia (CBO).
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MECHANICAL ENGINEERING

1. DESCRIPTION

The Energy Commission staff is required to complete an independent analysis of mechanical
design of the proposed power plants and related facilities. The area of mechanical engineering
is concerned with the mechanical design criteria employed and conformance with applicable
LORS.

2. FINDINGS REQUIRED BY LAW OR REGULATION

A. The Commission must find that the proposed mechanical design criteria will assure that all
major (critical) mechanical components/systems will be designed, fabricated and installed
in accordance with all applicable LORS.

B. The Commission must find that the proposed mechanical systems and related facilities will
be properly designed, fabricated and installed in accordance with all applicable LORS.

C. The Commission must find that the proposed mechanical systems and related facilities will
be properly specified to serve the function proposed to comply with project conformance
objectives.

D. The Commission must find that the mechanical systems and related facilities will comply
with the safety and reliability goals of the project.

3. SCOPE OF WORK

The area of mechanical engineering requires an independent assessment of the adequacy of
mechanical design criteria for all mechanical equipment. This analysis includes evaluation of
criteria used to reduce the consequences of a seismic event.

The Contractor shall review for completeness and applicability of LORS codes and industry
standards compiled by the applicant and identify additional LORS, codes, and standards
deemed applicable to the project.

The Contractor shall identify and contact the state and local permitting and enforcement
authorities such as County or City Building Officias (CBO), Fire Chiefs or Fire Marshals,
CAL/OSHA and CAL/DOSH and obtain written consents to perform the necessary
evaluations, verifications, inspections, and enforcement functions.

The Contractor shall identify develop a post-certification compliance monitoring program
consisting of a set of requirements for compliance with applicable LORS and the Commission
Decision to be monitored and means of verification of each requirement having been met either
by inspection or periodic report to be submitted to the CEC by the applicant or the Local
Agency Chief Building Official (CBO).
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CIVIL ENGINEERING

1. DESCRIPTION

The Energy Commission staff is required to complete an independent analysis of civil
engineering aspects of the proposed power plants and related facilities. The discipline of Civil
Engineering is concerned with:

A.

the civil site work associated with site preparation complying with al applicable laws,
ordinances, regulations, and standards (LORS);

civil works proposed as environmental mitigation being properly sized and designed to
fulfill its intended function;

civil work associated with related facilities such as access roads, pipelines and transmission
lines, complying with applicable LORS; and

The evaluation of the engineering properties of site soils as related to the ability to support
imposed foundation loads, to the design of earth structures, and to the mitigation of adverse
soil conditions.

FINDINGS REQUIRED BY LAW OR REGULATION

A.

The Commission must find that the proposed design criteria and construction methods for
al facilities and for developing the site comply with all appropriate LORS;

The Commission must find that the civil works proposed as mitigation will be properly
sized and designed to serve the function and comply with al applicable LORS; and

The Commission must find that the site development will be consistent with the safety and
reliability goals of the project.

SCOPE OF WORK

Under guidance from the CEC, the Civil Engineer will prepare an independent assessment
based on information contained in the AFC, additional information obtained during the
discovery phase, and the individual’s knowledge and experience. The assessment will be
prepared as expert testimony and be in sufficient depth to ensure that:

A.

The civil engineering design criteria has been documented in enough detail to give
reasonable assurance that the site can be developed and the related facilities can be
designed and constructed in accordance with all applicable LORS,

The civil works proposed as environmental mitigation are properly designed to fulfill their
intended function; and

Definitive requirements are established which will specify the post-certification review and

approvals that are necessary to verify that the project has been designed and constructed in
conformance with applicable LORS specified by the Commission Decision.
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ENGINEERING GEOLOGY

1. DESCRIPTION

The Energy Commission staff is required to complete an independent analysis of engineering
geology aspects of the proposed power plants and related facilities. The discipline of
engineering geology is concerned with:

A. theidentification of site geologic conditions such as earthquakes, landslides, and weak
or unstable ground,;

B. the effective mitigation of geologic hazards; and

C. the identification of any adverse impacts the project may cause on the geologic
environment.

2. FINDINGS REQUIRED BY LAW OR REGULATION

A.  The Commission must find that the proposed site development can comply with all
applicable LORS.

B. The Commission must find that the safety and reliability objectives of the proposed
project and related facilities can be achieved by effective mitigation of geologic
hazards.

C. The Commisson must find that the environment will be protected against project
induced damage in compliance with CEQA.

3. SCOPE OF WORK

Under guidance of the CEC, the Engineering Geologist will prepare an independent
assessment based on information contained in the application, additional information
obtained during the discovery phase, and the individual’s knowledge and experience.

This assessment will be prepared and presented as expert testimony and be in sufficient depth
to ensure that:

A. The seismic, other natural hazards, and man-made hazards are properly identified and
evauated including the degree to which such hazards could cause secondary hazards such
as structural collapse, spilled toxic or hazardous materials;

B. The safety and reliability objectives of the proposed facilities can be achieved by
effective mitigation of geologic hazards;

C. The environment will not be unreasonably damaged by project-induced land failures,
e.g., landslides, uncontrolled erosion, settlement, and subsidence; and

D. Definitive requirements are established which specifies post-certification inspections,
reviews, and approvas to verify that the project earthwork has been designed and
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constructed in conformance with applicable LORS by the application and the
Commission Decision.

POWER PLANT EFFICIENCY

1. DESCRIPTION

The Energy Commission staff is required to complete an independent analysis of the efficiency
of the proposed power plant. This engineering discipline addresses primarily the issue of
efficient utilization of fuels, from the perspective of energy resources conservation and
implications on associated environmental impacts, reasonableness of plant auxiliary loads, and
(where applicable) comparisons of aternative generating technologies and conformance with
applicable LORS.

2. FINDINGS REQUIRED BY LAW OR REGULATION

A. The Commission must find that the project size conforms to the 12-year demand forecast
and applicable requirements of the PRC 25500, 25523(d), 25402(d), and Title 20 CCR
1752 (b) and (k).

B. The Commission must find that the system performance and efficiency of the proposed
project will minimize adverse the environment in conformance with CEQA, PRC 25500
and project objectives.

C. The Commission must find that, for cogeneration projects, the proposed project operation
and efficiency will comply with PRC 25134 and Title 18 CFR, Section 292.205.

3. SCOPE OF WORK

For all power plants, the Contractor will review commercia availability of other more efficient
power generating and auxiliary equipment and determine if the proposed level of efficiency is
reasonable, or if improvements in efficiency can or should be made based on economic
(cost/benefit) considerations.

When appropriate, the Contractor will perform cursory comparative evaluation of plant
efficiencies by taking into account:

Desired fuel throughout vs PURPA limits that may apply to waste-to-energy conversion
plants.

Economic, reliability, safety and environmental factors using different fuels such as
biomass, mass burning refuse, refuse derived fuels, coal, petroleum coke, and related
alternative generating technologies such as direct-fired boilers vs fluidized bed, rotary kilns
and others that may apply.

The Contractor will also develop a post-certification compliance monitoring program consisting
of requirements for compliance with applicable LORS and the Commission Decision, and
means of verification by inspection or periodic reports to be filed by the applicant with the CEC
that each requirement has been met.
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For a cogeneration system, the Contractor will:

Perform independent chemical, thermodynamic, heat transfer, energy and materia balance
analyses;

Evaluate the availability of sufficient heat input to the boiler(s) system required to generate the
applicant’s stated quantity of useful thermal and electric power output on an annual average
basis. Determine the Operating and Efficiency Standards as defined in the applicable laws.

If the proposed cogeneration facility is not a thermally matched system, i.e., some of the produced
steam is proposed to be used for additional (excess) production of electricity by use of steam
turbines, perform the following:

From commercially available equipment, select and identify that which has the most closely
matched capability to meet the requirements of the thermal load without use of a steam turbine
(if acombined cycle plant).

Perform a screening level economic analysis of the thermally matched alternative(s) to the
proposed system.

Compare the preferred/selected alternative with the proposed facility from the perspective of
need of capacity and energy, energy resources conservation (fuel consumption), plant
efficiency economics and relative reliability, and any other advantage or disadvantage.

ALTERNATIVES

1.

3.

DESCRIPTION

The Energy Commission staff is required to complete an independent analysis of potential
alternatives to the proposed power plants and related facilities. Commission siting regulations
require AFCs and SPPES to have a project aternatives discussion. The discussion should
include proposed alternatives to the power plant, including the alternative of no power plant,
and any mitigation measures proposed to reduce environmental impacts of the alternatives.

. FINDINGS REQUIRED BY LAW OR REGULATION

A. The Commission must determine if there is a preferred alternative and explain why other
aternatives were rejected.

B. If the environmentally superior aternative is the “no project” alternative, the Commission
must identify the environmentally superior alternative among the other aternatives and
discuss additional significant effects that would be caused by the alternative projects.

SCOPE OF WORK

The Contractor shall describe a range of reasonable aternatives to the project, or to the
location of the project, which could feasibly attain the basic objectives of the project, and
evaluate the comparative merits of the alternatives.
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EXHIBIT D
CALIFORNIA ENERGY COMMISSION
FY 02/03 AND FUTURE SITING CASES
The following power plant projects are predicted to be reviewed by the Commission during the term of this contract. Additional projects are likely to be reviewed by the Contractor.

The contractor and the subcontractors will not be allowed to serve as a consultant to the Commission on a project and concurrently serve as a project proponent or consultant to an
applicant seeking certification of that same power plant.

Projects in Review Over 300 MW Applicant C?'slax;ty Capital Cost Location Filing Date 1/
1|El Segundo Repower (00-AFC-14) EL Segundo Power Il LLC 630 350-400 Los Angeles Co. 12/21/00
2|Potrero (00-AFC-4) Mirant Corporation 540 260-320 San Francisco 5/31/00
3|Golden Gate - El Paso (01-AFC-3) United Golden Gate Power Company, LLC 570 300 San Mateo Co. 3/19/01
4|Morro Bay (00-AFC-12) Duke Energy Morro Bay LLC 1,200 650 San Luis Obispo 10/23/00
5[East Altamont - Calpine (01-AFC-4) East Altamont Energy Center, LLC 1,100 400-500 Alameda Co. 3/29/01
6|Inland Empire - Calpine (01-AFC-17) Inland Empire Energy Center, LLC 670 325-400 Riverside Co. 8/17/01
7|SMUD Phase 1 (01-AFC-19) Sacramento Municipal Utility District 500 450-500 Sacramento Co. 9/13/01
8|Avenal (01-AFC-20) Duke Energy Avenal, LLC 600 325 Kings Co. 10/9/01
9|Tesla (01-AFC-21) Midway Power LLC 1,120 600-700 Alameda Co. 10/12/01

10|San Joaquin Val Energy Cntr (01-AFC-22) San Joaquin Valley Energy Center LLC 1,087 550 Fresno Co. 10/31/01
11|Palomar Escondido (01-AFC-24) Palomar Energy, LLC 546 500 San Diego Co. 11/28/01
12|Blythe Il (02-AFC-1) Caithness Blythe Il LLC & FLP 520 350-355 Riverside Co. 2/19/02
13|Magnolia (01-AFC-6) SoCal Power Authority 328 200-250 Los Angeles Co. 5/14/01
Projects in Review Under 300 MW
14 |Los Banos Peaker (01-AFC-23) Cummins West Inc 80 36 Merced Co. 11/20/01
15(City of Vernon (01-AFC-25) City of Vernon 134 100-110 Los Angeles Co. 12/20/01
16[Salton Sea Geothermal (02-AFC-2) CE Obsidian Energy 185 460 Imperial Co. 7/29/02
17 |Pico Power (02-AFC-3) City of Santa Clara, Silicon Valley Power 147 155-165 Santa Clara Co. 10/7/02
18(Walnut Energy Center (02-AFC-4) Turlock Irrigation District 250 120-220 Stanislaus Co 11/19/02
Projects Announced
19|BP Arco Watson 2/ 96 Unknown Los Angeles Co. unknown
20|Los Esteros 2/ Calpine Corporation 70 Unknown Santa Clara Co. 2/03
21|Kern Co. Restart 2/ North America Power Group 160 Unknown Kern Co. unknown
22|SF Intl Airport - CPA 2/ 57 Unknown San Mateo Co. unknown
23|Modesto Irrig. District - MID 2/ Modesto Irrigation District 80 Unknown Stanislaus Co 4/03
24|National Power 2/ 500 Unknown Modoc Co. 8/03
Projects Planned
25[/Combined Cycle 3/ 500 Unknown San Diego Co. unknown
26|Combined Cycle 3/ 500 Unknown San Diego Co. unknown
27|Combined Cycle 3/ 800 Unknown Sonoma Co. unknown
28|Combined Cycle 3/ 1,100 Unknown Solano Co. unknown
29|Combined Cycle 3/ 520 Unknown Bay Area unknown
30|Combined Cycle 3/ 1000 Unknown Los Angeles Co. unknown
31|Combined Cycle 3/ 1367 Unknown Merced unknown
32|Combined Cycle 3/ 0 Unknown Bay Area unknown

Notes: 1/ Staff's expected filing date. 2/ Project has been publicly announced. 3/ Project is not publicly disclosed; working with potential applicant. 12/30/02




ATTACHMENT 1

STATE OF CALIFORNIA CALIFORNIA ENERGY COMMISSION
Contracts Office
CONTRACTOR STATUS FORM
Contractor's Name County
Address Federal Emplover ID
#
Phone
#
FAX
#
STATUS OF CONTRACTOR PROPOSING TO DO BUSINESS
|:| Individual (Sole Propr) |:| Limited Partnership :l General Partnership |:| Corporation |:| Other

INDIVIDUAL

If a sole proprietorship, state the true name of sole proprietor:

PARTNERSHIP

If a partnership, list each partner, including limited partners, stating their true name and their interest in the partnership:

CORPORATION

If a corporation, place and date of

Date corporation was authorized by Sect. of

President: Vice President:

Secretary Treasurer:

Agent for service of process and address if different from above:

LIMITED LIABILITY COMPANY
If a Limited Liabilitv Companv:

Date LLC was authorized by the Secretary of State

Name(s) of manager(s)

Aagent for services of process and address

OTHER

Explain:

NOTE: This form must be cornpleted or your proposal may be rejected.
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ATTACHMENT 2.1

DvBE CERTIFICATION
INSTRUCTIONS, AND F.A.Q.’S

Please Read These Instructions Carefully

Public Contract Code Section 10115 et seq. Establishes a contract participation goal of at least three percent (3%)
for disabled veteran business enterprise (DVBE). This goal applies to a state agency’s overall contracting
program. State agencies have the discretion to apply the DVBE participation goa to individua contracts. DVBE
participation requirements are included for this RFQ. This solicitation attachment provides program information
and bidder responsihilities for the DVBE Participation Program. Bidders must meet DVBE Participation Program
requirements to be viewed as a responsive bidder and considered for contract award. Failure to submit a complete
response may result in a non-responsive determination, in which case the Statement of Qudlifications will be
rejected.

For SOQ response assistance, please contact the contracting official below:

Sandra Barnett

Cdifornia Energy Commission

1516 9" Street, MS-18

Sacramento, CA 95814

(916) 654-5186

(916) 654-4423 (fax)

sbarnett @nergy. state. ca. us

The Office of Small Business and DVBE Certification (OSDC) offers program information and may be reached
at:

Department of Genera Services

Office of Small Business and DVBE Certification

707 39 Street, 1 Floor, Room 400

West Sacramento, CA 95605

Homepage: htt p: // www. dgs. ca. gov/ osbcr
Receptionist: (916) 375-4940 or (800) 559-5529

24-Hour Recording and Mail Request, call (916) 322-5060
Fax: (916) 375-4050

DVBE PARTICIPATION PROGRAM COMPLIANCE OPTIONS

Before you begin to prepare your proposa response, you will need to determine which option you will use and
document to meet DV BE Participation Program requirements.

Seepages ____ of this RFQ for information on the correct forms to fill out for DVBE compliance, or instructions
for making a Good Faith Effort.

The OSCD address and phone for Small Business Preference and DVBE information is:

Department Of General Services
Office of Small Business and DVBE Certification
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707 Third Street, 1* Floor, Rm 400
West Sacramento, CA 95798-9052
Phone No.: (800) 559-5529 (916) 375-4940

Small Business Cettification

In order to receive Small Business Preference, Bidder must either be certified by the State Department of General
Services, Office of Small Business and DVBE Cetification (OSDC) as a small business, or be self-certified
pursuant to the Federal Government.

DVBE Certification

o] Each DVBE firm listed on Attachment 2.3 must be formally certified asa DVBE by OSDC. The
DVBE program is not a sdlf-certification program. DVBE certification must be approved by
OSDC by the notice of award date of the contract to be counted in meeting participation goals.

o] A copy of the certification letter approved by, or a copy of the certification form submitted to
OSDC must be included in the proposal package.

To qualify asa DVBE, the DVBE must:

1 Be a Cdliforniaresdent;

2 Own 51% of the firm and meet the requirements: in 3) and 4) below.

3 Provide to the OSDC, by no later than 5:00 p.m. on the date on which the proposa is due, an
Award of Entitlement from the United States Department of Veterans Affairs or the United
States Department of Defense, issued within 6 months of the date on which certification is sought,
which would certify or declare the existence of a service-connected disability, of at least 10
percent, at the time of application for or renewal of certification asa DVBE, and

4) Meet all requirements set forth in Article 6 (commencing with Section 999) of Chapter 6, Division
4 of the Cdlifornia Military code.

The Internet addresses are:
OSDC Homepage: http://www.pd.dgs.ca.gov/DVBE
Thisinternet site provides genera information about the DVBE program and certification process.
DVBE list: http://www.pd.dgs.ca.gov/r esour ce.pdf
OSDC maintains a list of certified DVBEs. The list is separated into three main subject areas.
Commodities, Construction, and Services. Within each subject area, there are more specific areas of
expertise. The Energy Commission does not have separate DVBE lists.

ANSWERSTO FREQUENTLY ASKED QUESTIONS

The following questions are among the most frequently asked regarding DV BE requirements:

Q: If I am awarded the contract, either with partial or full god attainment documented, am | required to use the
subcontractor/supplier proposed in my proposal?
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A: Yes, unless you have requested and received substitution approval from the Commission. Written requests
should include:

The person’s or firm’s NAME to be substituted,

The substitution reason,

The reason a non-DV BE subcontractor is proposed, if applicable,

Describe the business to be substituted including its business status as a sole proprietorship, partnership,
corporation or other entity, and

The certification status of the firm, if any.

See Cdifornia Code of Regulations Section 1896.64 © & (d) for substitution criteria.

The request and the Commission’s gpproval or disapproval is not construed as an excuse for noncompliance with
any other provision of the law, including but not limited to the Subletting and Subcontracting Fair Practices Act or
any other contract requirements relating to substitution of subcontractors. Failure to adhere to at least the DVBE
participation proposed by the successful contractor may be cause for contract termination and recovery of
damages under the rights and remedies due the State for default section of the contract(s) and any other penalties
provided for by statute.

Q: Who notifies the subcontractor when an award is made?
A: Upon award to a prime contractor, the Commission notifies listed subcontractors of their contract participation.
Primes are encouraged to notify their listed subcontractors immediately after an award is made to formalize
their business agreements.
Q: What happens to proposals considered non-responsive to the DVBE Participation Program requirements?
A: Non-responsive proposals are rejected. Many are rejected because of:
- Incomplete documentation
Documentation not received by bid due date

Mathematical error related to the percentages
Basing goa attainment on workforce composition

Q: If I am adisabled veteran business enterprise, can | meet the 3% contract goa as a single company?
A: Yes

Q: If my submitted proposal meets the contract goal and the Commission decides to make multiple awards to the
contract, could my proposal be considered non-responsive?

A: No, the Commission’'s decision to make multiple awards will not jeopardize proposa compliance.
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ATTACHMENT 2.2

STATE OF CALIFORNIA CALIFORNIA ENERGY COMMISSION
Contracts Office

PRIME BIDDER'S CERTIFICATION OF
DISABLED VETERAN-OWNED BUSINESS PARTICIPATION

See Instructions on Reverse

| hereby certify that | have made a diligent effort to ascertain the facts with regard to the representations
made herein and, to the best of my knowledge and belief, each firm set forth in this bid as a disabled veteran business
enterprise complies with the relevant definition set forth in Section 1896.62(d) of Title 2, Cdifornia Code of
Regulations hereof.

In making this certification, | am aware of Section 12650 et seq. of the Government Code providing for the
imposition of treble damages for making false clams against the State, and Section 10115.10 of the Public Contract
Code making it a crime for intentionally making an untrue statement in this certificate.

COMPANY NAME/BIDDER (Please type or print) RFP #

BIDDER'S SIGNATURE DATE SIGNED

PRINTED NAME OF PERSON SIGNING TITLE OF PERSON SIGNING
(Business Owner/Chief Executive
Officer)

NOTE: If DVBE participation is proposed, this form must bz completed and signed by the bidder

or the proposal will be rejected.
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Bidder's Certification of DVBE Participation - Attachment 2.2

If the bidder is proposing to meet the DBVE participation goal, the bidder must sign a certification

that each firm listed on Attachment 2.3 meets the legal definition of DVBE and the bidder is aware of the
pendlties for fraud.

o  Company Name - lega company name of prime bidder.

o] Bidder's Signature - person authorized (CEO) to sign.

0  Printed Name - printed name of person who signed.

o Title-title of person signing - Business Owner, Chief Executive Officer, Manager.

Only the company (bidder) submitting the proposal must sign this certification.
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ATTACHMENT 2.3

RFQ #700-02-701
STATE OF CALIFORNIA CALIFORNIA ENERGY COMMISSION
Contracts Office
LIST OF DISABLED VETERAN OWNED BUSINESSPARTICIPATION
@ @ ©) @ ) ©)
Company Name Nature of Work Contracting With TIER Clamed 2) Certification Letter

DVBEVaue% | from OSMB Attached

TOTAL %

NOTE: If proposing participation goals, thisform must be completed or your proposal will be rgjected. See irstructions on reverse of this form of the RFP.
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ATTACHMENT 2.3
RFQ #700-02-701

DVBE Partticipation List — Attachment 2.3

If the participation goals are partially o fully met, Attachment 2.3 nust be completed detailing the type of work, the
companies (subcontractors and vendors) proposed for DVBE participation, and al other related information.

Col.1- DVBE company name - each DVBE company must be certified by or have submitted Attachment 4
(application for DVBE certification) to OSBCR by the proposa due date.

Col. 2- Nature of Work - Type of Expertise, Technology, Service, Supplier, €tc.

Cal. 3- Contracting with - Company name that the DVBE company is contracting with. For example, the bidder
may be contracting with a company (XYZ, Inc.) who dedls with a DVBE. Then XYZ, Inc. would be
entered in Column 3.

Col. 4- Tier - Contracting tier according to the following:

= Bidder;

Primary subcontractor/supplier;

Subcontractor/supplier of Level 1 subcontractor/ supplier;
= Subcontractor/supplier of Level 2 subcontractor/ supplier.

WNEFO

Col.5- Claimed DVBE, % vaue.

Percent of contract dollars committed to the DVBE listed. This percentage is the amount that will be paid
to each DV BE company/vendor from the contract funds.

NOTE: This percentage is not the ownership of the company.
Col. 6- Certification Letter attached.

This column is a checkpoint for you to ensure that al of the DVBE certification letters are in your proposal.
If acertification letter is omitted, that DVBE company cannot be counted towards meeting the godls.

DVBE certification approvd letter or a copy of the DVBE Application must be included in the proposal.
DVBEs mugt be certified by the time of contract award in order to count in the participation goas.

You must clearly identify in the Work Statement, Tasks & Budget what services will be provided and the
costs related to each DVBE.
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ATTACHMENT 24
RFQ #700-02-701

STATE OF CALIFORNIA CALIFORNIA ENERGY COMMISSION
Contracts Office

DOCUMENTATION OF GOOD FAITH EFFORTS

Section 1. ORGANIZATION CONTACTS

List below the contacts made in an effort to identify potential DVBES for participation in this contract. Include dates, times (if known),
contact names and phone numbers.

Agency Name Phone DateTime

A. CA Energy Commission (916) 64-4392

B. Other State Agencies

C. DVBE Organizations

Section 2. ADVERTISING

List the trade papers and DV BE focused papersin which you advertised for participation in this contract. Include the dates of advertisement.

Trade AdDate Publication Name Copy Attached

NOTE: If your proposal does not meet the 3% disabled veteran participation goal, this form must be completed to
meet "Good Faith Efforts.” These are the minimum requirements, therefore failure to fully complete each
section of this formwill result in rejection of the proposal as nonresponsive.
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Attachment 2.4 (Continued)
Section 3. DVBEs CONSIDERED
A. Attach Solicitation Sample or Phone Conversation.

B. List DVBEsthat you contacted for participation in this contract along with the dates you sent the solicitations or called them.
C. List DVBEsthat you considered for participation in this contract and state the reasons the DV BES were not selected.

Date Contacted = Name of Company Nature of Work Reason Considered But Not Selected Date

NOTE: If your proposal does not meet the 3% disabled veteran participation goal, this form must be completed to meet "Good Faith Efforts." These are
to fully complete each section of this form will result in rejection of the proposal as nonresponsive.
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ATTACHMENT 2.4 (CONTINUED)
INSTRUCTIONSFOR ATTACHMENT 2.4
DOCUMENTATION OF GOOD FAITH EFFORTS

If a bidder's proposal does not meet the participation goals, then the bidder must document its "good
fath effort” to meet the participation goas. The minimum requirements for meeting good faith
documentation under the law are CONTAINED in Attachment 2.4, therefore each item in Attachment 2.4
must be accomplished and documented. (Public Contract Code Part 10115.2) |IF THE PROPOSAL
DOES NOT MEET THE 3% DVBE PARTICIPATION THEN, FAILURE TO PERFORM,
COMPLETE AND SUBMIT ATTACHMENT 24 WILL BE CAUSE FOR REJECTION OF
THE FINAL PROPOSAL AS NONRESPONSIVE TO THE GOOD FAITH EFFORTS
REQUIREMENT.

Information is available at:

DGS-DVBE Resources Packet — www.pd.dgs.ca.gov/resource.pdf — 916-375-4940, or 800-559-5529
Cdifornia Energy Commission DVBE handbook — 916-654-4392

Patl - ORGANIZATION CONTACTS

List each contact by date, time, name, and phone number. Each bidder is required at a minimum
to undertake steps A, B, C, and D, and to document all efforts under each step. [Public Contract
Code Part 10115.2 (b)]. The purpose of making each of these contacts is to obtain the
resour ces/contact groups who can refer you to or provide you with lists of DVBES.

The DVBE list available from DGS consists of commodities and services (including consultant
Sservices).

Pat2- ADVERTISING

Advertising is required as part of the good faith effort documentation.

0 Advertisng must be made in a least two publications. one trade (e.g., work being
performed in the project and reimbursed by the Commission) and one DV BE focused.

o] Both advertisements must appear rot less than 14 calendar days prior to bid proposal
submittal date, to allow reasonable time for consideration of DVBES.

o] The advertisements for DVBE (including names of publications, dates of advertisement
and copies of advertisements) must be documented in the bidder's proposal.

NOTE:  General circulation newspapers such as the Los Angeles Times or the Sacramento Bee are
not acceptable, since neither one qualifies as a trade or focus publication.

Part 3- DVBE S RESPONDING AND CONSIDERED

List ad identify each DVBE that was contacted and state the reason why they were not
selected. DVBE businesses considered must have appropriate qualifications for the work to be
performed in the project.

DVBE participation is not limited to any specific portion of the project work. Participation may
be from technical firms, but it may also come from nontechnical firms that are part of your daily
business operations such as travel agencies, stationary supplies, delivery companies, etc.
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NOTE:  The bidder must make actual contact with DVBES. Services provided by DBVES must be a
reimbursable item under the project.
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CCC-103
CERTIFICATION

I, the official named below, CERTIFY UNDER PENALTY OF PERJURY that I am duly
authorized to legally bind the prospective Contractor to the clause(s) listed below. This
certification is made under the laws of the State of California.

Contractor/Bidder Firm Name (Printed) Federal ID Number

By (Authorized Signature)

Printed Name and Title of Person Signing

Date Executed Executed in the County of

CONTRACTOR CERTIFICATION CLAUSES

1. STATEMENT OF COMPLIANCE: Contractor has, unless exempted, complied with
the nondiscrimination program requirements. (GC 12990 (a-f) and CCR, Title 2, Section
8103) (Not applicable to public entities.)

2. DRUG-FREE WORKPLACE REQUIREMENTS: Contractor will comply with the
requirements of the Drug-Free Workplace Act of 1990 and will provide a drug-free
workplace by taking the following actions:

a. Publish a statement notifying employees that unlawful manufacture, distribution,
dispensation, possession or use of a controlled substance is prohibited and specifying
actions to be taken against employees for violations.

b. Establish a Drug-Free Awareness Program to inform employees about:

1) the dangers of drug abuse in the workplace;

2) the person's or organization's policy of maintaining a drug-free workplace;

3) any available counseling, rehabilitation and employee assistance programs; and,
4) penalties that may be imposed upon employees for drug abuse violations.

c. Every employee who works on the proposed Agreement will:

1) receive a copy of the company's drug-free workplace policy statement; and,
2) agree to abide by the terms of the company's statement as a condition of employment
on the Agreement.

Failure to comply with these requirements may result in suspension of payments under
the Agreement or termination of the Agreement or both and Contractor may be ineligible
for award of any future State agreements if the department determines that any of the
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following has occurred: (1) the Contractor has made false certification, or violated the
certification by failing to carry out the requirements as noted above. (GC 8350 et seq.)

3. NATIONAL LABOR RELATIONS BOARD CERTIFICATION: Contractor certifies
that no more than one (1) final unappealable finding of contempt of court by a Federal
court has been issued against Contractor within the immediately preceding two-year
period because of Contractor's failure to comply with an order of a Federal court, which
orders Contractor to comply with an order of the National Labor Relations Board. (PCC
10296) (Not applicable to public entities.)

4. UNION ORGANIZING: Contractor hereby certifies that no request for
reimbursement, or payment under this agreement, will seek reimbursement for costs
incurred to assist, promote or deter union organizing.

5. CONTRACTS FOR LEGAL SERVICES $50,000 OR MORE- PRO BONO
REQUIREMENT: Contractor hereby certifies that contractor will comply with the
requirements of Section 6072 of the Business and Professions Code, effective January 1,
2003.

Contractor agrees to make a good faith effort to provide a minimum number of hours of
pro bono legal services during each year of the contract equal to the lessor of 30
multiplied by the number of full time attorneys in the firm’s offices in the State, with the
number of hours prorated on an actual day basis for any contract period of less than a full
year or 10% of its contract with the State.

Failure to make a good faith effort may be cause for non-renewal of a state contract for
legal services, and may be taken into account when determining the award of future
contracts with the State for legal services.

DOING BUSINESS WITH THE STATE OF CALIFORNIA

The following laws apply to persons or entities doing business with the State of
California.

1. CONFLICT OF INTEREST: Contractor needs to be aware of the following provisions
regarding current or former state employees. If Contractor has any questions on the
status of any person rendering services or involved with the Agreement, the awarding
agency must be contacted immediately for clarification.

Current State Employees (PCC 10410):

1). No officer or employee shall engage in any employment, activity or enterprise from
which the officer or employee receives compensation or has a financial interest and
which is sponsored or funded by any state agency, unless the employment, activity or
enterprise is required as a condition of regular state employment.

2). No officer or employee shall contract on his or her own behalf as an independent
contractor with any state agency to provide goods or services.

Former State Employees (PCC 10411):
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1). For the two-year period from the date he or she left state employment, no former state
officer or employee may enter into a contract in which he or she engaged in any of the
negotiations, transactions, planning, arrangements or any part of the decision-making
process relevant to the contract while employed in any capacity by any state agency.

2). For the twelve-month period from the date he or she left state employment, no former
state officer or employee may enter into a contract with any state agency if he or she was
employed by that state agency in a policy-making position in the same general subject
area as the proposed contract within the 12-month period prior to his or her leaving state
service.

If Contractor violates any provisions of above paragraphs, such action by Contractor shall
render this Agreement void. (PCC 10420)

Members of boards and commissions are exempt from this section if they do not receive
payment other than payment of each meeting of the board or commission, payment for
preparatory time and payment for per diem. (PCC 10430 (e))

2. LABOR CODE/WORKERS' COMPENSATION: Contractor needs to be aware of the
provisions which require every employer to be insured against liability for Worker's
Compensation or to undertake self-insurance in accordance with the provisions, and
Contractor affirms to comply with such provisions before commencing the performance
of the work of this Agreement. (Labor Code Section 3700)

3. AMERICANS WITH DISABILITIES ACT: Contractor assures the State that it
complies with the Americans with Disabilities Act (ADA) of 1990, which prohibits
discrimination on the basis of disability, as well as all applicable regulations and
guidelines issued pursuant to the ADA. (42 U.S.C. 12101 et seq.)

4. CONTRACTOR NAME CHANGE: An amendment is required to change the
Contractor's name as listed on this Agreement. Upon receipt of legal documentation of
the name change the State will process the amendment. Payment of invoices presented
with a new name cannot be paid prior to approval of said amendment.

5. CORPORATE QUALIFICATIONS TO DO BUSINESS IN CALIFORNIA:

a. When agreements are to be performed in the state by corporations, the contracting
agencies will be verifying that the contractor is currently qualified to do business in
California in order to ensure that all obligations due to the state are fulfilled.

b. "Doing business" is defined in R&TC Section 23101 as actively engaging in any
transaction for the purpose of financial or pecuniary gain or profit. Although there are
some statutory exceptions to taxation, rarely will a corporate contractor performing
within the state not be subject to the franchise tax.

c. Both domestic and foreign corporations (those incorporated outside of California) must
be in good standing in order to be qualified to do business in California. Agencies will
determine whether a corporation is in good standing by calling the Office of the Secretary
of State.
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6. RESOLUTION: A county, city, district, or other local public body must provide the
State with a copy of a resolution, order, motion, or ordinance of the local governing body
which by law has authority to enter into an agreement, authorizing execution of the
agreement.

7. AIR OR WATER POLLUTION VIOLATION: Under the State laws, the Contractor
shall not be: (1) in violation of any order or resolution not subject to review promulgated
by the State Air Resources Board or an air pollution control district; (2) subject to cease
and desist order not subject to review issued pursuant to Section 13301 of the Water
Code for violation of waste discharge requirements or discharge prohibitions; or (3)
finally determined to be in violation of provisions of federal law relating to air or water
pollution.

8. PAYEE DATA RECORD FORM STD. 204: This form must be completed by all
contractors that are not another state agency or other government entity.
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Attachment 4
RFQ #700-02-701
CUSTOMER REFERENCES

STATE OF CALIFORNIA CALIFORNIA ENERGY COMMISSION
CONTRACTS OFFICE
CUSTOMER REFERENCES ATTACHMENT 4

Provide a minimum of 4 references, use additional pages as needed.

Reference #1

Name of Organization

Address

Contact Name

Contact Title

Contact Phone Number

Describe the services and products
your firm provided to the organization.
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STANDARD AGREEMENT

STD. 213 (NEW 02/98)

AGREEMENT NUMBER
700-02-XXX

1. This Agreement is entered into between the State Agency and the Contractor named below

STATE AGENCY'SNAME
State Energy Resources Conservation and Devel opment Commission (Commission)

CONTRACTOR'SNAME

XXX
2. Theterm of this

Agreement is: XXX
3. The maximum amount $

of this Agreement is: XXX

4. The parties agree to comply with the terms and conditions of the following exhibits which are by this reference made
apart of the Agreement:

Exhibit A — Scope of Work Page(s)
Exhibit B — Budget Detail and Payment Page(s)
* Exhibit C — Genera Terms and Conditions CCC 103 1-03-03
(Number) (Dated)
Exhibit D — Special Terms and Conditions Page(s)
Exhibit E — Additional Provisions Page(s)
Exhibit F — Contact Persons Page(s)

*View at www.dgs.ca.gov/contracts
IN WITNESS WHEREOF, this Agreement has been executed by the parties hereto.

CALIFORNIA
CONTRACTOR Department of General
Services
Use Only

CONTRACTOR'S NAME (If other than an individual, state whether a corporation, partnership, etc.)

BY (Authorized Sgnature) DATE SIGNED)

241

PRINTED NAME AND TITLE OF PERSON SIGNING

ADDRESS

STATE OF CALIFORNIA

AGENCY NAME

State Energy Resources Conservation and Development Commission (Commission)

BY (Authorized Signature) DATE SIGNED

Pos |

PRINTED NAME AND TITLE OF PERSON SIGNING

Cheryl Raedel, Contracts Office Manager

ADDRESS

1516 9" Street, Sacramento, CA 95814 |_| Exempt per
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EXHIBIT A
Scope of Work

PURPOSE
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EXHIBITB

Budget Detail and Payment Provision

1 INVOICING PROCEDURES: For services sdatisfactorily rendered, and upon receipt and
approva of the invoices, the State agrees to compensate the Contractor for actual expenditures
incurred in accordance with the rates specified herein, which is attached hereto and made a part of
this Agreement.

Invoices shal include the Agreement Number and shall be submitted in duplicate not more
frequently than monthly in arrears to:

Cdlifornia Energy Commission
Accounting Office, MS-2
1516 9" Street, First Floor
Sacramento, California 95814

2. BUDGET CONTINGENCY CLAUSE: It is mutualy agreed that if the Budget Act of the current
year and/or any subsequent years covered under this Agreement does not appropriate sufficient funds
for the work identified in Exhibit A, this Agreement shall be of no further force and effect. In this
event, the State shall have no liability to pay any funds whatsoever to Contractor or to furnish any
other considerations under this Agreement and Contractor shall not be obligated to perform any
provisions of this Agreement.

If funding for any fiscal year is reduced or deleted by the Budget Act for purposes of this program,
the State shal have the option to either: cancd this Agreement with no liability occurring to the
State, or offer an Agreement Amendment to Contractor to reflect the reduced amount.

3. TRAVEL AND PER DIEM RATES: Contractor shal be reimbursed for travel and per diem
expenses using the same rates provided to nonrepresented state employees.  Contractor may obtain
current rates from the Commission Contract Officer. Travel expenses in excess of the State rates
cannot be reimbursed.

4. RETENTION: The State shall retain from each invoice an amount equal to 10% of that invoice.
The retained amount shal be held by the Commission and released to Contractor only upon the
Commission's gpprova that the Contractor has satisfactorily completed al of the required services
and the Final Report (if required) has been received and accepted.

If a contract consists of the performance of separate and distinct tasks, then any funds withheld for a
particular task may be paid upon completion of that task.

Contractor shal invoice the State for retention withheld by the Commission.

5. PAYMENT TERMS:

[ IMonthly Flat Rate [ |Quarterly Flat Rate []One—Time Payment
[ 1temized Monthly or Quarterly Invoice

(] Advance Payment Not to Exceed $ or % of Contract Amount

[ ]Reimbursament/Revenue

[]Other (Explain)(i.elumpsunyddiverable)

Attach 5, Page3
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CONDITIONS

No payment shal be made in advance of services rendered.

A request for payment must include an invoice with cost backup, such as, travel receipts
(where appropriate) receipts for equipment or supplies, copies of subcontractor’s invoice,
deliverables as required by the Agreement, and written progress reports.

Invoices shal identify charges by tasks, personnd, labor rates and hours, and expenses
authorized by either this Agreement or subsequent Work Authorizations.

Payments shal be made to Contractor for undisputed invoices. An undisputed invoice is an
invoice submitted by the Contractor for services rendered and for which additional evidence
is not required to determine its validity. Contractor will be notified via a Dispute
Notification Form, within 15 working days of receipt of an invoice, if the State disputes the
submitted invoice.

Payment will be made in accordance with, and within the time specified, in Government
Code Chapter 4.5, commencing with Section 927.

Find invoice must be received by the Commission no later than 60 cdendar days after the
Agreement termination date.

The State will pay for State or loca sales or use taxes on the services rendered or equipment,
parts or software supplied to the Commission pursuant to this Agreement. The State of
Cdiforniais exempt from Federa excise taxes, and no payment will be made for any taxes
levied on employee’ s wages.

The cost of meetings requested specifically by the Prime Contractor will be borne solely
by the Prime Contractor.

BUDGET DETAIL

XXX
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EXHIBIT C
General Terms and Conditions

PLEASE NOTE: This page will not be included with the final Agreement. The Genera Terms and
Conditions will be included in the Agreement by reference to Internet site: www.dgs.ca.gov/contracts
choose Standard Language for use in Standard Agreements or if this Agreement is with another
State agency, choose Interagency Agreement. The exact terms to be used will be those appearing on
the website the date the Agreement is signed by Contractor.
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EXHIBIT D

Special Terms and Conditions

1 CONTRACT MANAGEMENT:

A.

Contractor may change Project Manager but the Commission reserves the right to
approve any subgtitution of the Project Manager.

The Commission may change the Contract Manager by notice given Contractor at any
time signed by the Contract Officer.

Commission staff will be permitted to work side by side with Contractor's staff to the
extent and under conditions that may be directed by the Commission Contract Manager.
In this connection, Commission staff will be given access to all data, working papers,
etc., which Contractor may seek to utilize.

Contractor will not be permitted to utilize Commission personnd for the performance of
services, which are the responsbility of Contractor unless the Commission Contract
Manager previoudy agrees to such utilization in writing and an appropriate adjustment in
price is made. No charge will be made to Contractor for the services of Commission
employees while performing, coordinating or monitoring functions.

2. STANDARD OF PERFORMANCE:

Contractor shall be responsible in the performance of Contractor's/subcontractor's work under this
Agreement for exercising the degree of skill and care required by customarily accepted good
professiona practices and procedures. Any costs for failure to meet these standards, or otherwise
defective services, which require reperformance, as directed by Commission Contract Manager or
its designee, shall be borne in total by the Contractor/subcontractor and not the Commission. In
the event the Contractor/subcontractor fails to perform in accordance with the above standard the
following will apply: Nothing contained in this section is intended to limit any of the rights or
remedies which the Commission may have under law.

A.

O:sb/01/13/03

Contractor/subcontractor will reperform, at its own expense, any task, which was not
performed to the reasonable satisfaction of the Commission Contract Manager. Any work
reperformed pursuant to this paragraph shall be completed within the time limitations
originally set forth for the specific task involved. Contractor/subcontractor shall work any
overtime required to meet the deadline for the task a no additiona cost to the
Commission.

The Commission shall provide a new schedule for the reperformance of any task pursuant
to this paragraph in the event that reperformance of a task within the origina time
limitations is not feasible.

If the Commission directs the Contractor not to reperform a task; the Commission
Contract Manager and Contractor shall negotiate a reasonable settlement for satisfactory
services rendered. No previous payment shall be considered a waiver of the
Commission's right to reimbursement.
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3 SUBCONTRACTS:. Contractor shal enter into subcontracts with the following firms and/or

individuals and shal manage the performance of the subcontractors.

O:sb/01/13/03

Nothing contained in this Agreement or otherwise, shall create any contractua relation
between the State and any subcontractors, and no subcontract shall relieve the Contractor of
his responghilities and obligations hereunder. The Contractor agrees to be as fully
responsible to the State for the acts and omissions of its subcontractors and/or persons either
directly or indirectly employed by any of them as it is for the acts and omissons of persons
directly employed by the Contractor. The Contractor’s obligation to pay its subcontractors is
an independent obligation from the State’s obligation to make payments to the Contractor.
As areault, the State shdl have no obligation to pay or to enforce the payment of any monies
to any subcontractor.

Contractor shal be responsible for establishing and maintaining contractua agreements
with, and the reémbursement of each of, the subcontractors for work performed in
accordance with the terms of this Agreement. Contractor shall be responsible for scheduling
and assigning subcontractors to specific tasks in the manner described in this Agreement;
coordinating subcontractor accessibility to Commission staff, and submitting completed
products to the Commission Contract Manager.

All subcontracts shall contain the following: 1) the audit rights and non-discrimination
provison stated in the General Terms and Conditions (Exhibit C); 2) further assignments
shal not be made to any third or subsequent tier subcontractor without additional written
consent of the Commission Contract Manager; and the confidentiaity provisions in the
Reports paragraph of this Agreement.

Additions, Remova or Substitutions of Subcontractors

The Commission resenes the right to replace a subcontractor, request additional
subcontractors, and approve additional subcontractors requested by the Contractor. Such
changes shdl be subject to the following conditions.

1 If the Commisson or Contractor requires the replacement or addition of
subcontractor(s), the subcontractor(s) shall be sdlected using 1). A competitive bid
process conducted in conformance with the Stateé's and the Commission's
procedures for competitive bids. For example, awards shall be made to the lowest
bidder meeting the requirements of the bid document and obtaining a minimum of
three bids. Contractor's competitive bid process shal be approved by the
Commission Contract Manager and Contract Officer prior to release of the bid
document. 2). The Commission may direct Contractor to sole source a subcontract
with a specific firm, once the Commisson Contract Manager has obtained sole
source gpprova via Commission internal procedures. The Commission Contract
Manager shall provide judtification for the sole source subcontract to the Contracts
Officer using the * Subcontractor Add” memo described below.
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2 The Commission Contract manager shal complete and submit to the Commission
Contract Officer a “Subcontractor Add” memo. This memo identifies the new
subcontractor and what bidding method was used to obtain subcontractors
(compstitive or sole source).

3 Contractor shal submit any proposed subcontracts not originaly identified in
Contractor's proposal, or any subgtitution of subcontracts to the Commission for its
gpprova prior to Contractor entering into it. Upon the termination of any
subcontract, the Commission Contract Manager shal be notified immediately.

4. PERFORMANCE EVALUATION:

The Commission shall, upon completion of this Agreement, prepare a performance evauation of
the Contractor. Upon filing an unsatisfactory evauation with the Department of General Services,
Office of Lega Services (DGS) the Commission shal notify and send a copy of the evaluation to
the Contractor within 15 days. The Contractor shall have 30 days to prepare and send statements
to the Commission and the DGS defending his or her performance. The Contractor's statement
shdl be filed with the evaluation in the Commission's Contract file and with DGS for a period of
36 months and shall not be a public record.

5. REPORTS:

A.
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Progress and Final Reports: Contractor shall prepare progress reports summarizing all
activities conducted by Contractor to date on a schedule as provided in Exhibit A. At the
conclusion of this Agreement, Contractor shall prepare a comprehensive Final Report, on
a schedule as provided in Exhibit A.

Title: Contractor's name shall only appear on the cover and title page of reports as
follows:

California Energy Commission
Project Title

Contractor Number

By (Contractor)

Owner ship: Each report shal become the property of the Commission.

Non-disclosure: Contractor will not disclose data or disseminate the contents of the final
or any progress report without written permission of the Commission Contract Manager,
except as provided in F, below. Permission to disclose information on one occasion or at
public hearings held by the Commission relating to the same shall not authorize
Contractor to further disclose and disseminate the information on any other occasion.
Contractor will not comment publicly to the press or any other media regarding its report,
or Commission's actions on the same, except to Commission staff, Contractor's own
personnel involved in the performance of this Contract, or a a public hearing, or in
response to questions from a legidative committee. Notwithstanding the foregoing, in the
event any public statement is made by the Commission or any other party, based on
information received from the Commission as to the role of Contractor or the content of
any preliminary or fina report, Contractor may, if it believes the statement to be
incorrect, state publicly what it believesis correct.
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Confidentiality: No record which has been designated as confidential, or is the subject
of a pending application of confidentiality, shal be disclosed by the Contractor,
Contractor's employees or any tier of subcontractors, except as provided in 20 California
Code of Regulations, Sections 2506 and 2507, unless disclosure is ordered by a court of
competent jurisdiction (20 California Code of Regulations, Sections 2501, et seq.). At the
election of the Commission Contract Manager, Contractor, Contractor's employees and
any subcontractor shall execute a "Confidentiality Agreement,” supplied by the
Commission Contract Manager or Contract Officer. Each subcontract shall contain
provisions similar to the foregoing related to the confidentiality and nondisclosure of
data.

Disclosure: Ninety days after any document submitted by the contractor is deemed by the
Contract Manager to be a part of the public records of the State, Contractor may, if it
wishes to do so at its own expense, publish or utilize a report or written document but
shall include the following legend:

"LEGAL NOTICE"

"This report was prepared as a result of work sponsored by the California Energy
Commission. It does not necessarily represent the views of the Energy Commission,
its employees, or the State of California. The Energy Commission, the State of
California, its employees, contractors, and subcontractors make no warranty,
express or implied, and assume no legal liability for the information in this report;
nor does any party represent that the use of this information will not infringe upon
privately owned rights."

6. CONTRACT DATA, OWNERSHIPRIGHTS:

A.
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"Data' as used in this Agreement means recorded information, regardless of form or
characterigtic, of a scientific or technical nature. It may, for example, document research
or experimental, developmenta or engineering work, or be usable or be used to define a
design or process, or to support a premise or conclusion asserted in any deliverable
document required by this Agreement. The data may be graphic or pictoria delineations
in media, such as drawings or photographs, data or information, etc. It may be in machine
form, such as punched cards, magnetic tape or computer printouts, or may be retained in
computer memory.

"Deliverable data' is that data which, under the terms of this Agreement, is required to be
delivered to the Commission and shall belong to the Commission.

"Proprietary data" is such data as the Contractor has identified in a satisfactory manner as
being under Contractor's control prior to commencement of performance of this
Agreement, and which Contractor has reasonably demonstrated as being of a proprietary
nature either by reason of copyright, patent or trade secret doctrines in full force and
effect at the time when performance of this Contract is commenced. The title to
"proprietary data’ shal remain with the Contractor throughout the term of this
Agreement and thereafter. The extent of the Commission access to, and the testimony
available regarding, the proprietary data shall be limited to that reasonably necessary to
demondtrate, in a scientific manner to the satisfaction of scientific persons, the validity of
any premise, postulate or conclusion referred to or expressed in any deliverable for this
Agreement.
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D. "Generated datd' is that data, which a Contractor has collected, collated, recorded,
deduced, read out or postulated for utilization in the performance of this Contract. Any
electronic data processing program, model or software system developed or substantialy
modified by the Contractor in the performance of this Contract a the Commission's
expense, together with complete documentation thereof, shall be trested in the same
manner as "generated data." "Generated data’ shall be the property of the Commission,
unless and only to the extent that it is specificaly provided otherwise in this Agreement.

E. As to "generated data" which is reserved to Contractor by the express terms hereof, and
as to any pre-exising or "proprietary data’ which has been utilized to support any
premise, postulate or conclusion referred to or expressed in any deliverable hereunder,
Contractor shall preserve the same in a form which may be introduced as evidence in a
court of law at Contractor's own expense for a period of not less than three years after
receipt by the Commission of the Final Report herein.

F. Before the expiration of the three years, and before changing the form of or destroying
any data, Contractor shall notify the Commission of any contemplated action and the
Commission may, within thirty (30) days after notification, determine whether it desires
the data to be preserved. If the Commission so elects, the expense of further preserving
data shall be paid for by the Commission. Contractor agrees that the Commission may at
its own expense, have reasonable access to data throughout the time during which data is
preserved. Contractor agrees to use its best efforts to furnish competent witnesses or to
identify competent witnesses to testify in any court of law regarding data.

1. RIGHTS OF PARTIES IN COPYRIGHTS, PHYSICAL WORKS OF ART AND FINE
ART:

The Contractor; by signing this Contract, expressly grants to the Commission for all
copyrightable material, work of art and original work of authorship first produced, composed or
authored in the performance of this Contract a royalty-free, paid-up, non-exclusive, irrevocable,
nontransferable, worldwide license to produce, trandate, publish, use, dispose of, reproduce,
prepare derivative works based on, distribute copies of, publicly perform, or publicly display a
work of art or fine art, and to authorize others to produce, trandate, publish, use, dispose of,
reproduce, prepare derivative works based on, distribute copies of, publicly perform, or publicly
display awork of art or fine art.

Contractor, by signing this Contract, expressly conveys to the Commission al ownership of the
physica works of art and fine art produced under this Contract. Contractor agrees it does not
reserve any rights to the physical works of art and fine art produced under this Contract.

Contractor shall obtain these same rights for the Commission from al subcontractors and others
who produce copyrightable material, works of art, or works of fine art under this Contract.
Contractor shall incorporate these paragraphs, modified appropriately, into its agreements with
subcontractors. No subcontract shall be entered into without these rights being assured to the
Commission from the subcontractor.

8. PUBLIC HEARINGS: If public hearings on the scope of work are held during the period of the
Contract, Contractor will make available to testify the personnel assigned to this Agreement. The
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Commission will reimburse Contractor for compensation and travel of the personnel at the
Contract rates for the testimony which the Commission requests.

9. DISPUTES: In the event of a Contract dispute or grievance between Contractor and the
Commission, both parties shal follow the following two-step procedure. Contractor shall
continue with the responsibilities under this contract during any dispute.

A.

O:sb/01/13/03

Commission Dispute Resolution

The Contractor shall first discuss the problem informally with the Commission Contract
Manager. If the problem cannot be resolved at this stage, the Contractor must direct the
grievance together with any evidence, in writing, to the Commission Contracts Officer.
The grievance must state the issues in the dispute, the legal authority or other basis for
the Contractor’s position and the remedy sought. The Commission Contracts Officer and
the Program Office Manager must make a determination on the problem within ten (10)
working days after receipt of the written communication from the Contractor. The
Contracts Officer shall respond in writing to the Contractor, indicating a decision and
explanation for the decision. Should the Contractor disagree with the Contracts Officer
decision, the Contractor may appeal to the second level.

The Contractor must prepare a letter indicating why the Contracts Officer’s decision is
unacceptable, attaching to it the Contractor’'s origina statement of the dispute with
supporting documents, along with a copy of the Contracts Officer’s response. This letter
shall be sent to the Commission’s Executive Director within ten (10) working days from
receipt of the Contracts Officer’'s decison. The Executive Director or designee shall
meet with the Contractor to review the issues raised. A written decision signed by the
Executive Director or designee shal be returned to the Contractor within twenty (20)
working days of receipt of the Contractor’s letter. The Executive Director may inform
the Commission of the decison a a Commission business meeting. Should the
Contractor disagree with the Executive Director’s decision, the Contractor may appeal to
the Commission at a regularly scheduled business meeting. Contractor will be provided
with the current procedures for placing the appeal on a Commission Business Mesting
Agenda.

Binding Arbitration

Should the Commission’s Dispute Resolution procedure above fail to resolve a contract
dispute or grievance to the satisfaction of the Contractor, the Contractor and Commission
mutually may elect to have the dispute or grievance resolved through binding arbitration.
If one party does not agree, the matter shall not be submitted to arbitration. The
arbitration proceeding shall take place in Sacramento County, California, and shall be
governed by the commercid arbitration rules of the American Arbitration Association
(AAA) in effect on the date the arbitration is initiated. The dispute or grievance shal be
resolved by one (1) arbitrator who is an expert in the particular field of the dispute or
grievance. The arbitrator shall be selected in accordance with the aforementioned
commercia arbitration rules. If arbitration is mutually decided by the parties, arbitration
isin lieu of any court action and the decision rendered by the arbitrator shall be fina (not
appealable to a court through the civil process). However, judgment may be entered
upon the arbitrator’s decision and is enforceable in accordance with the applicable law in
any court having jurisdiction over this Agreement. The demand for arbitration shall be
made no later six (6) months after the date of the contract’s termination, despite when the
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10.

dispute or grievance arose, and despite the applicable statue of limitations for a suit based
on the dispute or grievance. If the parties do not mutually agree to arbitration, the parties
agree that the sole forum to resolve a dispute is state court.

The cost of arbitration shall be borne by the parties as follows:

1 The AAA’s administrative fees shall be borne equally by the parties;

2 The expense of a stenographer shall be born by the party requesting a
stenographic record;

3 Witness expenses for either side shall be paid by the party producing the witness;

4) Each party shall bear the cost of its own travel expenses;

5) All other expenses shal be borne equaly by the parties, unless the arbitrator
apportions or assesses the expenses otherwise as part of his or her award.

At the option of the parties, any or all of these arbitration costs may be deducted from any
balance of Contract funds. Both parties must agree, in writing, to utilize contract funds to pay
for arbitration costs.

TERMINATION:

The parties agree that because the Commission is a state entity and contracts on behaf of all
Cdlifornian rate payers, it is necessary for the Commission to be able to terminate, a once, upon
the default of Contractors and to proceed with the work required under the Agreement in any
manner the Commission deems proper. Contractor specifically acknowledges that the unilateral
termination of the Agreement by the Commission under the terms set forth below is an essentia
term of the Agreement, without which the Commission would not enter into the Agreement.
Contractor further agrees that upon any of the events triggering the unilateral termination the
Agreement by the Commission, the Commission has the sole right to terminate the Agreement,
and it would congtitute bad faith of the Contractor to interfere with the immediate termination of
the Agreement by the Commission.

This Agreement may be terminated for any reason set forth below.
A. With Cause

In the event of any breach by the Contractor of the conditions set forth in this Agreement,
the Commission may, without prejudice to any of its legd remedies, terminate this
Agreement for cause upon five (5) days written notice to the Contractor. In such event,
Commission shall pay Contractor only the reasonable value of the services theretofore
rendered by Contractor, as may be agreed upon by the parties or determined by a court of
law, but not in excess of the contract maximum payable. "Cause" includes without
limitation:

1 Failure to perform or breach of any of the terms or covenants at the time and in
the manner provided in this Agreement; or

2 Contractor is not able to pay its debts as they become due and/or Contractor isin
default of an obligation that impacts his ability to perform under this Agreement;
or
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3 It is determined after notice and hearing by the Commission or the Executive
Director that gratuities were offered or given by the Contractor or any agent or
representative of the Contractor, to any officer or employee of the Commission,
with a view toward securing an Agreement or securing favorable treatment with
respect to awarding or amending or making a determination with respect to
performance of the Agreement; or

4) Significant change in Commission policy such that the work or product being
funded would not be supported by the Commission; or

5) Reorganization to a business entity unsatisfactory to the Commission; or

6) The retention or hiring of subcontractors, or the replacement or addition of
personnel that fall to perform to the standards and requirements of this
Agreement.

B. Without Cause

The Commission may, at its option, terminate this Agreement without cause in whole or
in part, upon giving thirty (30) days advance notice in writing to the Contractor. In such
event, the Contractor agrees to use al reasonable efforts to mitigate the Contractor's
expenses and obligations hereunder. Also, in such event, the Commission shal pay the
Contractor for all satisfactory services rendered and expenses incurred within 30 days
after notice of termination which could not by reasonable efforts of the Contractor have
been avoided, but not in excess of the maximum payable under this Agreement.

11 WAIVER:

No waiver of any breach of this Contract shall be held to be awaiver of any other or

subsequent breach. All remedies afforded in this Contract shall be taken and construed as
cumulative, that is, in addition to every other remedy provided therein or by law. The failure of
the Commission to enforce at any time any of the provisions of this Contract, or to require a any
time performance by Contractor of any of the provisions, shall in no way be construed to be a
waiver of those provisions, nor in any way affect the validity of this Contract or any part of it or
the right of the Commission to thereafter enforce each and every such provision.

12, CAPTIONS
The clause headings appearing in this Agreement have been inserted for the purpose of
convenience and ready reference and do not define, limit, or extend the scope or intent of the
clauses.

13. PRIOR DEALINGS, CUSTOM OR TRADE USAGE:

In no event shall any prior course of dealing, custom or trade usage modify, alter, or supplement
any of these terms.
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14.

15.

16.

NOTICE:

Notice to either party may be given using the following delivery methods, certified mail, Federal
Express, United Parcel Service, or personal delivery, providing evidence of receipt, to the
respective parties identified on page one of this Agreement.

Ddlivery by fax or email is not consdered notice for the purpose of this Agreement. Notice shall
be effective when received, unless a legal holiday for the State commences on the date of the
attempted delivery. In which case, the effective date shall be postponed 24 hours, or whenever the
next business day occurs.

STOP WORK:

The Commission Contract Officer may, at any time, by written notice to Contractor, require
Contractor to stop al or any part of the work tasks in this Agreement. Stop Work Orders may be
issued for reasons such as a project exceeding budget, standard of performance, out of scope
work, delay in project schedule, misrepresentations and the like.

A. Compliance Upon receipt of such stop work order, Contractor shall immediately take
all necessary steps to comply therewith and to minimize the incurrence of costs alocable
to work stopped.

B. Equitable Adjustment An equitable adjustment shall be made by Commission based upon
a written request by Contractor for an equitable adjustment. Such adjustment request
must be made by Contractor within thirty (30) days from the date of receipt of the stop
work notice.

C. Revoking a Stop Work Order Contractor shal resume the stopped work only upon receipt
of written instructions from the Commission Contract Officer canceling the stop work
order.

INTERPRETATION OF TERMS Any inconsistency between the terms of any exhibits shall
be resolved in favor of Exhibit A, Scope of Work and Exhibit D, Special Terms and Conditions.
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OR

AND

EXHIBIT E
Additional Provisons

CONFIDENTIALITY:

Designation of Confidentiality
The Contractor has not identified any confidentia items to be delivered under this Agreement.
The Commission agrees to keep confidentia the items listed in Exhibit E, Attachment 1.

The Executive Director makes the determination regarding a designation of confidentiaity pursuant
to 20 CCR 2505. In the event there is a disagreement regarding the confidentid designation,
Contractor may apped the Executive Director’ s determination to the full Commission.

Public and Confidential Deliverables: 1dentifying and Submitting Confidential Information

All public deliverables including, but not limited to, progress reports, task deliverables and the
Final Report shal not contain confidential information unless the confidential information is
specifically identified in Exhibit E, Attachment 1 or has been designated as confidentia pursuant
to 20 CCR 2505. In such event, the Contractor shall prepare the deliverable in two separate
volumes, one for public distribution and one to be maintained in the Commission’s confidential
records located in the Contract’s Office. All confidentia information submitted by the Contractor
shal be marked “Confidentiad” on each page of the document containing the confidentia
information and presented in a sealed package to the Commission Contract Officer. (Non-
confidential deliverables are submitted to the Contract Manager.) All confidential information
will be contained in the “confidential” volume, no confidentia information will be in the “public’
volume. Only those items specificaly listed in Exhibit E, Attachment 1 or in a subsequent
determination of confidentiality pursuant to 20 CCR 2505 qualify as confidential deliverables.

Future Confidential Information

The Contractor and the Commission agree that during this Agreement, it is possible that the
Contractor may develop additiona data or information not originally anticipated as deliverables
that the Contractor considers to be protectable as confidential information. In this case,
Contractor shall follow the procedures for designation of confidentia information in 20 CCR
2505 including: an application for confidentiality in subdivision (a)(1-4); the automatic
designation of confidentiality in subdivision (a)(5); or information submitted under a contract in
subdivison (c)(2)(B). The Commission Executive Director makes the determination of
confidentiality. Such subsequent determinations may be added to this Agreement.

Disclosure of Confidentia Information

Disclosure of confidential information by the Commission may be made only pursuant to 20 CCR
2506 and 2507. All confidential data, records or deliverables that are legally disclosed by the
Contractor or any other entity become public records and are no longer subject to the above
confidentiality designation.
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2. PROPOSAL INTERPRETATION: This project shall be conducted in accordance with the
terms and conditions of Commission Request for Proposdl, Invitation for Bid or Request for
Quadliifications number , titled, , Contractor’'s
proposal dated and this Agreement. The Contractor's proposal is not attached, but is
expressy incorporated by reference into this Agreement. In the event of conflict or inconsistency
between the terms of this Agreement and the Contractor's proposal, this Agreement shall be
considered controlling.

3 WORK AUTHORIZATION PROCESS: The Commission Contract Mareger shall prepare
aWork Authorization.(WA) directing the work the Contractor provides. All WA shdl be in writing,
numbered sequentially and approved by the Contractor's Project Manager and Commission's
Contract Manager before beginning work. The Commission Contract Manager shdl file al sgned
WA with the Commission Contracts Office. Each WA shall detail the following:

1 Detailed scope of work and what task the WA falls within related to this Agreement,
objective or gods, the technology aea and identification of the
Contract/subcontractor team.

2. All sgnificant materias to be developed or services delivered. Identification of any

materids to be furnished by the Commission to the Contractor. The due dates for
materids or services performed under the WA. The time period for entire WA.
Estimated budget including person hours, hourly rates, travel expenses, and total
cost of the WA.

A. The Commission reserves the right to require the Contractor to stop or suspend work on any
WA. The Commission Contract Manager shal provide in writing to the Contractor's Project
Manager notice of the date work is halted or suspended. Costs incurred to that date shdl be
reimbursed in accordance with the termination clause.

B. The actua cogts of a completed WA shal not exceed the authorized amount, except under
the following condition:

If, in the performance of the work, the Contractor determines that the actua costs will
exceed the estimated costs, Contractor shall immediately notify the Commission Contract
Manager. Upon such notification, the Commission Contract Manager may:

1 Alter the scope of the WA to accomplish the work within the estimated cogts, or
2 Augment the dollar amount of the WA viaan amendment; or

)] Authorize the Contractor to complete the work for the actua costs; or

4) Terminate the WA.

C. Each WA shdll be incorporated into this Agreement. However, it is understood and agreed
by both parties that al of the terms and conditions of this Agreement shall remain in force
with the inclusion of any such WA. A WA shal in no way congtitute an independent
contract, other than as provided pursuant to this Agreement, nor in any way amends or
supersedes any of the other provisions of this Agreement.
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4.

CONFLICT OF INTEREST:

A.

Contractor agrees to continuoudy review new and upcoming projects in which members of
the Contractor team may be involved for potentid conflicts of interest. Contractor shall
report its findingsin its progress report.

Contractor shal submit a completed Fair Political Practices Commisson Form 700,
"Statement of Economic Interests’ for each consultant as directed by the Commisson’s
Contract Manager, in consultation with the Commission’s Chief Counsd’s Office to file a
Statement.

To avoid any conflict of interest, the Contractor and its Subcontractors shal not work for
any developer who has submitted or is expected to submit any information in preparation for
obtaining a power plant license from the Commission for the duration of this Contract. The
Commission Contract Manager and Commission Chief Counsdl's Office shdl determine
what conditutes a potentid conflict of interest. The Commisson reserves the right to
redirect work and funding on a project if the Commission determines that there is a potentia
conflict of interest.

During the term of the contract, the Contractor will not be requested or allowed to review
an gpplication involving a project on which the Contractor had previously worked. During
the term of the contract, the Contractor will also not be requested or alowed to review an
application from a developer for whom the Contractor has worked within the twelve
months prior to the start of review.

This paragraph is used to determine which projects the Contractor will be assigned to work
on. This paragraph ensures that the Contractor will not be alowed to review its own
previous work.
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EXHIBIT F
Names and Addresses of Agreement Representatives

Commission Contract Manager:

Contractor Project Manager:

,MS (Name)
California Energy Commission (Contractor Name)
1516 Ninth Street Address
Sacramento, CA 95814
Phone Phone:
Fax # Fax:
e-mail; @energy.state.ca.us e-mail
Commission Contract Officer: Contractor Contract Officer:
,MS-18 (Name)
Cdlifornia Energy Commission (Contractor Name)
1516 Ninth Street Address
Sacramento, CA 95814
Phone:(916) 654- Phone:
Fax:(916) 654-4423 Fax:
e-mail; @energy.state.ca.us e-mail

Deliver confidential deliverables to this location only.

Invoices, Progress Reports and Non-Confidential
Deliverablesto:

Accounting Office, MS-2
California Energy Commission
1516 Ninth Street

Sacramento, CA 95814

Phone;

Fax:

e-mail: ----@energy.state.ca.us

Legal Notices: (contractor legal person)

Cheryl Raedel, MS-18

Manager, Contracts Office
California Energy Commission
1516 Ninth Street

Sacramento, CA 95814

Phone: 916-654-4392

Fax: 916-654-4423

e-mail: craedel @energy.state.ca.us

Contractor’s Key Personnel:

(Individual’s Names listed)

Key Subcontractors:

(Company Names listed. Include names of individuals if
they are key.)
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